

1	TABLE OF CONTENTS MEP BIDDERS	(Rev 8/2022)	
2			
3	Division Project No. 21G1N		
4			
5	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	MEP BIDDING REQUIREMENTS		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION 01		
18	General Requirements		GR-19
19	01 74 19 Construction Waste Management		01 74 19-4
20	01 91 01 Commissioning Process		01 91 01-4
21			
22			
23	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
24	DOCUMENTS		
25	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
26	Request for Submittal Approval (DOA-4523)		1
27	Request for Subcontractors Approval (DOA-4225)		1
28			
29	CONTRACT FORMS		
30	Performance Bond Form (DOA-4188)		2
31	Payment Bond Form (DOA-4187)		2
32	Contract Form (DOA-4504)		2
33			
34	CONDITIONS OF THE CONTRACT		
35	Index to General Conditions		1
36	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
37	Supplementary General Conditions		SGC-1
38	Submittal Log		SL-2
39			
40	DIVISION 02 – EXISTING CONDITIONS		
41	Section Title		
42	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
43	02 32 00 Geotechnical Investigation		02 32 00-56
44	02 41 13 Demolition		02 41 13-4
45			
46	DIVISION 03 – CONCRETE		
47	Section Title		
48	03 00 00 Concrete		03 00 00-5
49	03 08 00 Commissioning of Concrete		03 08 00-4
50			
51	DIVISION 11 – EQUIPMENT		
52	Section Title		
53	11 68 33 Athletic Field Equipment		11 68 33-3
54	11 68 43 Exterior Scoreboards		11 68 43-3
55			
56	DIVISION 13 – SPECIAL CONSTRUCTION		
57	Section Title		

1	13 34 16.13	Stadium Seating and Press Box	13 34 16.13-4
2			
3	DIVISION 26 – ELECTRICAL		
4	Section	Title	
5	26 05 00	Common Work Results for Electrical	26 05 00-6
6	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
7	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-3
8	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
9	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
10	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
11	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
12	26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
13	26 05 53	Identification for Electrical Systems	26 05 53-3
14	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73-5
15	26 08 00	Commissioning of Electrical	26 08 00-38
16	26 22 00	Low-Voltage Transformers	26 22 00-3
17	26 24 16	Panelboards	26 24 16-3
18	26 27 13	Electricity Metering	26 27 13-4
19	26 27 26	Wiring Devices	26 27 26-2
20	26 27 28	Disconnect Switches	26 27 28-2
21	26 28 13	Fuses	26 28 13-1
22	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
23	26 56 31	Athletic Field Lighting	26 56 31-7
24			
25	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
26	Section	Title	
27	30 05 00	Common Work Results for Exterior Work	30 05 00-5
28			
29	DIVISION 31 – EARTHWORK		
30	Section	Title	
31	31 10 00	Site Clearing	31 10 00-2
32	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-3
33	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
34	31 20 00	Earthmoving	31 20 00-5
35	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
36	31 23 16.13	Trenching	31 23 16.13-9
37	31 23 19	Dewatering	31 23 19-3
38	31 25 00	Erosion Control	31 25 00-5
39			
40	DIVISION 32 – EXTERIOR IMPROVEMENTS		
41	Section	Title	
42	32 11 23.33	Dense Graded Base	32 11 23.33-5
43	32 31 13	Chain Link Fencing and Gates	32 31 13-7
44	32 91 13	Soil Preparation	32 91 13-3
45	32 92 19	Seeding	32 92 19-2
46	32 92 23	Sodding	32 92 23-3
47	32 93 00.01	Synthetic Turf System	32 93 00.01-8
48			
49	DIVISION 33 – UTILITIES		
50	Section	Title	
51	33 08 00	Commissioning of Utilities	33 08 00-11
52	33 40 00	Storm Drainage Utilities	33 40 00-10
53			
54	DRAWINGS - Bound Separately		
55	Title		Sheets Thru
56	Title Sheet		T100
57			

1	Civil	C-
2	Campus Archeological Map	C000
3	Existing Site Plan – Athletic Fields	C100
4	Existing Site Plan – Electrical Service	C101
5	Site Demolition Plan – Athletic Fields	C200
6	Site Demolition Plan – Electrical Service	C201
7	Site Layout Plan – Athletic Fields	C300
8	Site Layout Plan – Electrical Service	C301
9	Site Layout Plan – Synthetic Turf	C302
10	Site Grading and Erosion Control Plan – Athletic Fields	C400
11	Site Utility Plan – Athletic Fields	C500
12	Site Construction Details	C600
13	Site Construction Details	C601
14	Site Construction Details	C602
15	Site Construction Details	C603
16		
17	Electrical	E-
18	Site Plan – Demolition	E000
19	Site Plan – Electrical	E100
20	Details	E200
21	One -Line Diagram	E201
22		
23		
24	***	