

| | | | |
|----|---|---------------------|-------------------|
| 1 | TABLE OF CONTENTS MEP BIDDERS | (Rev 8/2022) | |
| 2 | | | |
| 3 | Division Project No. 21G1N | | |
| 4 | | | |
| 5 | DIVISION 01 - MEP BIDDING REQUIREMENTS | | Pages Thru |
| 6 | TITLE PAGE | | 1 |
| 7 | TABLE OF CONTENTS | | TC-3 |
| 8 | | | |
| 9 | MEP BIDDING REQUIREMENTS | | |
| 10 | MEP Invitation to Bid | | A-2 |
| 11 | MEP Instructions to Bidders | | B-11 |
| 12 | Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP) | | C-3 |
| 13 | Sealed Bid Envelope Label | | 1 |
| 14 | Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189) | | 1 |
| 15 | Designation of Confidential and Proprietary Information Form (DOA-3027) | | 1 |
| 16 | | | |
| 17 | DIVISION 01 | | |
| 18 | General Requirements | | GR-19 |
| 19 | 01 74 19 Construction Waste Management | | 01 74 19-4 |
| 20 | 01 91 01 Commissioning Process | | 01 91 01-4 |
| 21 | | | |
| 22 | | | |
| 23 | APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT | | |
| 24 | DOCUMENTS | | |
| 25 | Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266) | | 2 |
| 26 | Request for Submittal Approval (DOA-4523) | | 1 |
| 27 | Request for Subcontractors Approval (DOA-4225) | | 1 |
| 28 | | | |
| 29 | CONTRACT FORMS | | |
| 30 | Performance Bond Form (DOA-4188) | | 2 |
| 31 | Payment Bond Form (DOA-4187) | | 2 |
| 32 | Contract Form (DOA-4504) | | 2 |
| 33 | | | |
| 34 | CONDITIONS OF THE CONTRACT | | |
| 35 | Index to General Conditions | | 1 |
| 36 | General Conditions of the General Prime Contractor Contract (DOA-4193P) | | 34 |
| 37 | Supplementary General Conditions | | SGC-1 |
| 38 | Submittal Log | | SL-2 |
| 39 | | | |
| 40 | DIVISION 02 – EXISTING CONDITIONS | | |
| 41 | Section Title | | |
| 42 | 02 05 00 Common Work Results for Existing Conditions | | 02 05 00-5 |
| 43 | 02 32 00 Geotechnical Investigation | | 02 32 00-56 |
| 44 | 02 41 13 Demolition | | 02 41 13-4 |
| 45 | | | |
| 46 | DIVISION 03 – CONCRETE | | |
| 47 | Section Title | | |
| 48 | 03 00 00 Concrete | | 03 00 00-5 |
| 49 | 03 08 00 Commissioning of Concrete | | 03 08 00-4 |
| 50 | | | |
| 51 | DIVISION 11 – EQUIPMENT | | |
| 52 | Section Title | | |
| 53 | 11 68 33 Athletic Field Equipment | | 11 68 33-3 |
| 54 | 11 68 43 Exterior Scoreboards | | 11 68 43-3 |
| 55 | | | |
| 56 | DIVISION 13 – SPECIAL CONSTRUCTION | | |
| 57 | Section Title | | |

| | | | |
|----|--|--|---------------|
| 1 | 13 34 16.13 | Stadium Seating and Press Box | 13 34 16.13-4 |
| 2 | | | |
| 3 | DIVISION 26 – ELECTRICAL | | |
| 4 | Section | Title | |
| 5 | 26 05 00 | Common Work Results for Electrical | 26 05 00-6 |
| 6 | 26 05 02 | Electrical Demolition for Remodeling | 26 05 02-2 |
| 7 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04-3 |
| 8 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 26 05 19-4 |
| 9 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26-4 |
| 10 | 26 05 29 | Hangers and Supports for Electrical Systems | 26 05 29-3 |
| 11 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33-8 |
| 12 | 26 05 34 | Underground HDPE Pathways for Electrical Systems | 26 05 34-5 |
| 13 | 26 05 53 | Identification for Electrical Systems | 26 05 53-3 |
| 14 | 26 05 73 | Short Circuit/Coordination Study and Arc Flash Risk Assessment | 26 05 73-5 |
| 15 | 26 08 00 | Commissioning of Electrical | 26 08 00-38 |
| 16 | 26 22 00 | Low-Voltage Transformers | 26 22 00-3 |
| 17 | 26 24 16 | Panelboards | 26 24 16-3 |
| 18 | 26 27 13 | Electricity Metering | 26 27 13-4 |
| 19 | 26 27 26 | Wiring Devices | 26 27 26-2 |
| 20 | 26 27 28 | Disconnect Switches | 26 27 28-2 |
| 21 | 26 28 13 | Fuses | 26 28 13-1 |
| 22 | 26 43 13 | Surge Protective Devices for Low-Voltage Electrical Power Circuits | 26 43 13-3 |
| 23 | 26 56 31 | Athletic Field Lighting | 26 56 31-7 |
| 24 | | | |
| 25 | DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK | | |
| 26 | Section | Title | |
| 27 | 30 05 00 | Common Work Results for Exterior Work | 30 05 00-5 |
| 28 | | | |
| 29 | DIVISION 31 – EARTHWORK | | |
| 30 | Section | Title | |
| 31 | 31 10 00 | Site Clearing | 31 10 00-2 |
| 32 | 31 13 00 | Selective Tree and Shrub Removal and Transplanting | 31 13 00-3 |
| 33 | 31 13 16 | Selective Tree and Shrub Protection and Trimming | 31 13 16-7 |
| 34 | 31 20 00 | Earthmoving | 31 20 00-5 |
| 35 | 31 22 16.15 | Roadway Subgrade Preparation | 31 22 16.15-4 |
| 36 | 31 23 16.13 | Trenching | 31 23 16.13-9 |
| 37 | 31 23 19 | Dewatering | 31 23 19-3 |
| 38 | 31 25 00 | Erosion Control | 31 25 00-5 |
| 39 | | | |
| 40 | DIVISION 32 – EXTERIOR IMPROVEMENTS | | |
| 41 | Section | Title | |
| 42 | 32 11 23.33 | Dense Graded Base | 32 11 23.33-5 |
| 43 | 32 31 13 | Chain Link Fencing and Gates | 32 31 13-7 |
| 44 | 32 91 13 | Soil Preparation | 32 91 13-3 |
| 45 | 32 92 19 | Seeding | 32 92 19-2 |
| 46 | 32 92 23 | Sodding | 32 92 23-3 |
| 47 | 32 93 00.01 | Synthetic Turf System | 32 93 00.01-8 |
| 48 | | | |
| 49 | DIVISION 33 – UTILITIES | | |
| 50 | Section | Title | |
| 51 | 33 08 00 | Commissioning of Utilities | 33 08 00-11 |
| 52 | 33 40 00 | Storm Drainage Utilities | 33 40 00-10 |
| 53 | | | |
| 54 | DRAWINGS - Bound Separately | | |
| 55 | Title | | Sheets Thru |
| 56 | Title Sheet | | T100 |
| 57 | | | |

| | | |
|----|---|------|
| 1 | Civil | C- |
| 2 | Campus Archeological Map | C000 |
| 3 | Existing Site Plan – Athletic Fields | C100 |
| 4 | Existing Site Plan – Electrical Service | C101 |
| 5 | Site Demolition Plan – Athletic Fields | C200 |
| 6 | Site Demolition Plan – Electrical Service | C201 |
| 7 | Site Layout Plan – Athletic Fields | C300 |
| 8 | Site Layout Plan – Electrical Service | C301 |
| 9 | Site Layout Plan – Synthetic Turf | C302 |
| 10 | Site Grading and Erosion Control Plan – Athletic Fields | C400 |
| 11 | Site Utility Plan – Athletic Fields | C500 |
| 12 | Site Construction Details | C600 |
| 13 | Site Construction Details | C601 |
| 14 | Site Construction Details | C602 |
| 15 | Site Construction Details | C603 |
| 16 | | |
| 17 | Electrical | E- |
| 18 | Site Plan – Demolition | E000 |
| 19 | Site Plan – Electrical | E100 |
| 20 | Details | E200 |
| 21 | One -Line Diagram | E201 |
| 22 | | |
| 23 | | |
| 24 | *** | |