

1	TABLE OF CONTENTS(8/2022)	
2		
3	Division Project No. 21F1T	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC - 2
8		
9	Notice of Advertisement for Bids	A - 2
10	Instructions to Bidders and Bid Form	PS - 7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-1
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp - 7
25		
26		
27	TECHNICAL SPECIFICATIONS:	
28		
29		
30	DIVISION 02 – EXISTING CONDITIONS	
31	02 32 00 Geotechnical Investigation.....	02 32 00 - 1
32	02 41 13 Demolition	02 41 13 - 4
33		
34	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
35	Section Title	
36	30 05 00 Common Work Results for All Exterior Work	30 05 00 - 5
37		
38	DIVISION 31 – EARTHWORK	
39	Section Title	
40	31 10 00 Site Clearing	31 10 00 - 2
41	31 13 16 Selective Tree and Shrub Protection and Trimming	31 13 16 - 7
42	31 20 00 Earthmoving.....	31 20 00 - 7
43	31 22 16.15 Roadway Subgrade Preparation.....	31 22 16.15 - 4
44	31 23 16.13 Trenching	31 23 16.13 - 9
45	31 23 16.16 Structural Excavation for Minor Structures	31 23 16.16 - 4
46	31 23 16.26 Rock Removal.....	31 23 16.26 - 6
47	31 23 19 Dewatering.....	31 23 19 - 3
48	31 25 00 Erosion Control.....	31 25 00 - 5
49		
50	DIVISION 32 – EXTERIOR IMPROVEMENTS	
51	Section Title	
52	32 01 22 Pavement Pulverizing	32 01 22-1
53	32 11 23.33 Dense Graded Base	32 11 23.33 - 4
54	32 12 16.13 Plant Mix Asphalt Paving	32 12 16.13 - 2
55	32 91 13 Soil Preparation.....	32 91 13 - 3
56	32 92 19 Seeding	32 92 19 - 3
57		

1	DIVISION 33 – UTILITIES	
2	Section	Title
3	33 40 00	Storm Drainage Utilities33 40 00 - 7
4		
5	DRAWINGS - Bound Separately Dated September 27, 2022	
6	CAMPGROUND DRAINAGE IMPROVEMENTS	
7	Title Sheet	T100
8	Symbols and Abbreviations	C001
9	Project Site Map	C002
10	Existing Site and Demolition Plan Nature Center	C010
11	Existing Site and Demolition Plan Campsites 123 & 125	C011
12	Existing Site and Demolition Plan Campsites 32-36	C012
13	Existing Site and Demolition Plan Shoreline Road	C013
14	Existing Site and Demolition Plan Campsites 46E, 48E, 49 and 51	C014
15	Existing Site and Demolition Plan Campsite 54	C015
16	Existing Site and Demolition Plan South Picnic Area	C016
17	Proposed Site Plan Nature Center	C100
18	Proposed Site Plan Campsites 123 & 125	C101
19	Proposed Site Plan Campsites 32-36	C102
20	Proposed Site Plan Shoreline Road	C103
21	Proposed Site Plan Campsites 46E, 48E, 49 and 51	C104
22	Proposed Site Plan Campsite 54	C105
23	Proposed Site Plan South Picnic Area	C106
24	Details	C500
25	Details	C501
26		
27		