

1 **TABLE of CONTENTS**

2
3
4
5
6 **DATA CENTER COOLING RENOVATION**
7 **ENGINEERING, MATH AND SCIENCES BUILDING**
8 **UNIVERSITY OF WISCONSIN – MILWAUKEE**
9 **MILWAUKEE, WISCONSIN**

10 **Project No. 20I20**

11
12
13
14
15 Pages Thru:

16

17	Notice of Advertisement for Bids	A-2
18	Table of Contents.....	TC-3
19	Advertisement for Bids and Bid FORM.....	PS-7
20	Sealed Bid Envelope Label	1
21		
22	Bid Bond Form (DOA-4506)	1
23	Performance Bond Form (DOA-4188).....	2
24	Payment Bond Form (DOA-4187)	2
25	Construction Contract (DOA-4504)	2
26	Conditions of the Contract for Simplified Projects (DOA-4532).....	1-10
27		
28	Request for Submittal Approval (DOA-4523).....	1
29	Submittal Log.....	SL -1
30		
31	Request for Subcontractor Approval (DOA-4225)	1
32	Affidavit of Compliance MBE/DVB Provisions (DOA-4266)	2
33	General Requirements for Simplified Projects.....	GRsp-9

34
35
36
37 **Technical Specifications:**

38
39 **DIVISION 1 GENERAL**

40	Section Title	Pages Thru
41	01 91 01 Commissioning Process	01 91 01-4

42
43 **DIVISION 3 CONCRETE**

44	Section Title	Pages Thru
45	03 30 00 Cast In Place Concrete.....	03 30 00-16

46
47 **DIVISION 7 THERMAL AND MOISTURE PROTECTION**

48	Section Title	Pages Thru
49	07 84 00 Fire Stopping	07 84 00-8

1	DIVISION 23 HEATING, VENTILATING AND AIR CONDITIONING		
2	Section	Title	Pages Thru
3	23 05 00	Common Work Results for HVAC	23 05 00-6
4	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
5	23 05 15	Piping Specialties	23 05 15-5
6	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-4
7	23 05 29	Hangers and Supports for HVAC Piping and Equipment.....	23 05 29-4
8	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment....	23 05 48-3
9	23 05 93	Testing, Adjusting, and Balancing for HVAC	23 05 93-5
10	23 07 00	HVAC Insulation	23 07 00-7
11	23 08 00	Commissioning	23 08 00-47
12	23 09 14	Pneumatic and Electric Instrumentation and Control Devices	23 09 14-5
13	23 09 15	DDC Point List	23 09 15-1
14	23 09 24	DDC for HVAC	23 09 24-5
15	23 21 13	Hydronic Piping	23 21 13-11
16	23 21 23	Hydronic Pumps	23 21 23-3
17	23 25 00	HVAC Water Treatment.....	23 25 00-4
18	23 62 13	Packaged Computer Room Air Conditioning Units.....	23 62 13-8

19			
20	DIVISION 26 ELECTRICAL		
21	Section	Title	Pages Thru
22	26 05 00	Common Work Results for Electrical.....	26 05 00-7
23	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
24	26 05 04	Cleaning, Inspection and Testing Electrical Equipment.....	26 05 04-2
25	26 05 19	LV Electrical Power Conductors and Cables.....	26 05 19-4
26	26 05 23	Control Voltage Electrical Power Cables.....	26 05 23-3
27	26 05 26	Grounding and Bonding.....	26 05 26-3
28	26 05 29	Hangers and Supports.....	26 05 29-4
29	26 05 33	Raceway Boxes.....	26 05 33-8
30	26 05 53	Identification	26 05 53-3
31	26 05 73	Short Circuit Coordination Study and Arc Flash Risk Assessment.....	26 05 73-5
32	26 08 00	Commissioning for Electrical.....	26 08 00-29
33	26 24 16	Panelboards	26 24 16-3
34	26 27 02	Equipment Wiring Systems.....	26 27 02-2
35	26 27 26	Wiring Devices.....	26 27 26-2
36	26 27 28	Disconnect Switches.....	26 27 28-2
37	26 29 00	Low Voltage Controllers.....	26 29 00-3

38

39

40 **Drawings:** (Bound Separately)

41		
42	<u>GENERAL</u>	
43	TITLE SHEET AND DRAWING INDEX.....	T100

44		
45	<u>MECHANICAL</u>	
46	MECHANICAL SYMBOLS AND ABBREVIATIONS	M100
47	PARTIAL BASEMENT FLOOR PLAN DATA CENTER HVAC	
48	DEMOLITION AND NEW WORK	M101
49	PARTIAL FIRST FLOOR PLAN CONDENSER AREA HVAC	
50	DEMOLITION AND NEW WORK	M102
51	MECHANICAL SCHEDULES.....	M301
52	MECHANICAL DETAILS.....	M401
53	TEMPERATURE CONTROLS DETAILS.....	M501

1
2 ELECTRICAL
3 ELECTRICAL SYMBOLS, ABBREVIATIONS, AND GENERAL NOTES..... E001
4 PARTIAL BASEMENT FLOOR PLAN DATA CENTER ELECTRICAL
5 DEMOLITION AND NEW WORK E101
6 PARTIAL FIRST FLOOR PLAN CONDENSER AREA ELECTRICAL
7 DEMOLITION AND NEW WORK E102
8 PARTIAL SUB-BASEMENT FLOOR PLAN DATA CENTER ELECTRICAL
9 DEMOLITION AND NEW WORK E103
10 PARTIAL ELECTRICAL ONE-LINE DIAGRAMS DEMOLITION
11 AND NEW WORK E301
12 ELECTRICAL SCHEDULES..... E601
13
14
15
16
17
18
19
20
21