

| | | | |
|----|---|-----------------|-------------------|
| 1 | TABLE OF CONTENTS GPC BIDDERS | (8/2022) | |
| 2 | | | |
| 3 | Division Project No. 22B1M | | |
| 4 | | | |
| 5 | DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS | | Pages Thru |
| 6 | TITLE PAGE | | 1 |
| 7 | TABLE OF CONTENTS | | TC-3 |
| 8 | | | |
| 9 | GPC BIDDING REQUIREMENTS | | |
| 10 | GPC Invitation to Bid | | A-2 |
| 11 | GPC Instructions to Bidders | | B-11 |
| 12 | Bid Form – General Prime Contractor (GPC) | | C-4 |
| 13 | Sealed Bid Envelope Label | | 1 |
| 14 | General Prime Contractor (GPC) Bid Bond Form (DOA-4190) | | 1 |
| 15 | Designation of Confidential and Proprietary Information Form (DOA-3027) | | 1 |
| 16 | | | |
| 17 | Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266) | | 2 |
| 18 | Request for Submittal Approval (DOA-4523) | | 1 |
| 19 | Request for Subcontractors Approval (DOA-4225) | | 1 |
| 20 | | | |
| 21 | CONTRACT FORMS | | |
| 22 | Performance Bond 100% Form (DOA-4188) | | 2 |
| 23 | Payment Bond 100% Form (DOA-4187) | | 2 |
| 24 | Contract Form (DOA-4504) | | 2 |
| 25 | | | |
| 26 | CONDITIONS OF THE CONTRACT | | |
| 27 | Index to General Conditions | | 1 |
| 28 | General Conditions of the General Prime Contractor Contract (DOA-4193P) | | 34 |
| 29 | Supplementary General Conditions | | SGC-1 |
| 30 | Submittal Log | | SL-4 |
| 31 | | | |
| 32 | DIVISION 01 | | |
| 33 | General Requirements | | GR-16 |
| 34 | 01 33 00 Electronic Submittal Procedures | | 01 33 00 - 6 |
| 35 | 01 74 19 Construction Waste Management | | 01 74 16 - 4 |
| 36 | 01 91 01 Commissioning Process | | 01 91 01 - 4 |
| 37 | | | |
| 38 | | | |
| 39 | VOLUME 2 | | |
| 40 | | | |
| 41 | DIVISION 02 – EXISTING CONDITIONS | | |
| 42 | Section Title | | |
| 43 | 02 05 00 Common Work Results for Existing Conditions | | 02 05 00 - 4 |
| 44 | 02 41 13 Demolition | | 02 41 13 - 5 |
| 45 | | | |
| 46 | DIVISION 03 - CONCRETE | | |
| 47 | Section Title | | |
| 48 | 03 08 00 Commissioning of Concrete | | 03 08 00 - 6 |
| 49 | 03 30 00 Cast-In-Place Concrete | | 03 30 00 - 20 |
| 50 | | | |
| 51 | DIVISION 04 - MASONRY | | |
| 52 | Section Title | | |
| 53 | 04 20 00 Unit Masonry | | 04 20 00 - 4 |
| 54 | | | |
| 55 | DIVISION 05 - METALS | | |
| 56 | Section Title | | |
| 57 | 05 12 00 Structural Steel Framing | | 05 12 00 – 6 |
| 58 | | | |

| | | | |
|----|--|--|-----------------|
| 1 | DIVISION 07 - THERMAL AND MOISTURE PROTECTION | | |
| 2 | Section | Title | |
| 3 | 07 10 16 | Waterproofing for Utilities | 07 10 16 - 3 |
| 4 | | | |
| 5 | DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING | | |
| 6 | Section | Title | |
| 7 | 23 05 00 | Common Work Results for HVAC | 23 05 00 - 4 |
| 8 | 23 05 15 | Piping Specialties | 23 05 15 - 3 |
| 9 | 23 05 23 | General Duty Valves for HVAC | 23 05 23 - 4 |
| 10 | 23 05 29 | Hangers and Supports for HVAC Piping and Equipment | 23 05 29 - 6 |
| 11 | 23 07 00 | HVAC Insulation | 23 07 00 - 7 |
| 12 | 23 08 00 | Commissioning of HVAC | 23 08 00 - 18 |
| 13 | 23 22 13.13 | Underground Steam and Condensate Heating Piping | 23 22 13.13 - 6 |
| 14 | 23 22 13 | Steam and Condensate Heating Piping | 23 22 13 - 8 |
| 15 | 23 30 16 | Sump Pumps for Utilities | 23 30 16 - 3 |
| 16 | | | |
| 17 | DIVISION 26 - ELECTRICAL | | |
| 18 | Section | Title | |
| 19 | 26 05 00 | Common Work Results for Electrical | 26 05 00 - 7 |
| 20 | 26 05 02 | Electrical Demolition for Remodeling | 26 05 02 - 3 |
| 21 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04 - 2 |
| 22 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 26 05 19 - 5 |
| 23 | 26 05 23 | Control-Voltage Electrical Power Cables | 26 05 23 - 3 |
| 24 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26 - 6 |
| 25 | 26 05 29 | Hangers and Supports for Electrical Systems | 26 05 29 - 4 |
| 26 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33 - 10 |
| 27 | 26 05 53 | Identification for Electrical Systems | 26 05 53 - 4 |
| 28 | 26 08 00 | Commissioning of Electrical | 26 08 00 - 48 |
| 29 | 26 27 02 | Equipment Wiring Systems | 26 27 02 - 4 |
| 30 | 26 27 26 | Wiring Devices | 26 27 26 - 3 |
| 31 | 26 27 28 | Disconnect Switches | 26 27 28 - 2 |
| 32 | 26 28 16 | Enclosed Switches and Circuit Breakers | 26 28 16 - 2 |
| 33 | 26 51 13 | Interior Lighting Fixtures, Lamps, And Ballasts | 26 51 13 - 6 |
| 34 | 26 56 29 | Site Lighting | 26 56 29 - 6 |
| 35 | | | |
| 36 | DIVISION 30 – EXTERIOR WORK | | |
| 37 | Section | Title | |
| 38 | 30 05 00 | Common Work Results for All Exterior Work | 30 05 00 - 6 |
| 39 | | | |
| 40 | DIVISION 31 - EARTHWORK | | |
| 41 | Section | Title | |
| 42 | 31 23 16.13 | Trenching | 31 23 16.13 – 9 |
| 43 | 31 23 19 | Dewatering | 31 23 19 – 2 |
| 44 | 31 25 00 | Erosion Control | 31 25 00 – 5 |
| 45 | 31 41 16 | Sheet Piling, Shoring and Bracing | 31 41 16 - 4 |
| 46 | | | |
| 47 | DIVISION 32 – EXTERIOR IMPROVEMENTS | | |
| 48 | Section | Title | |
| 49 | 32 11 23.33 | Dense Graded Base | 32 11 23.33 - 4 |
| 50 | 32 12 16.13 | Plant Mix Asphalt Paving | 32 12 16.13 - 2 |
| 51 | 32 17 23 | Pavement Markings | 32 17 23 - 2 |
| 52 | 32 91 13 | Soil Preparation | 32 91 13 - 4 |
| 53 | 32 92 23 | Sodding | 32 92 23 - 3 |
| 54 | | | |
| 55 | | | |
| 56 | | | |
| 57 | | | |

| | | |
|----|--|--------------|
| 1 | DIVISION 33 – UTILITIES | |
| 2 | Section Title | |
| 3 | 33 40 00 Storm Drainage Utilities | 33 40 00 – 4 |
| 4 | 33 63 13 Hydronic Heating and Steam Utilities | 33 63 13 – 2 |
| 5 | 33 65 00 Thermal Utilities | 33 65 00 - 4 |
| 6 | | |
| 7 | | |
| 8 | DRAWINGS - Bound Separately | |
| 9 | Title | Sheets Thru |
| 10 | | |
| 11 | Title Sheet | T100 |
| 12 | Sheet Index | T101 |
| 13 | General Notes and Abbreviations | C000 |
| 14 | Overall Site Utility Plan – Demolition | C004 |
| 15 | Overall Site Utility Plan – New Construction | C005 |
| 16 | Traffic Control Overview | C101 |
| 17 | Traffic Control Plan – Phase 1 | C102 |
| 18 | Traffic Control Plan – Phase 1 | C103 |
| 19 | Traffic Control Plan – Phase 2 | C104 |
| 20 | Steam Site Plan and Profile | C210 |
| 21 | Steam Site Plan and Profile | C211 |
| 22 | Steam Site Plan and Profile | C212 |
| 23 | Steam Site Plan and Profile | C213 |
| 24 | Steam Site Plan and Profile | C214 |
| 25 | Steam Pit 23 Demolition and New Construction Plans and Section | C250 |
| 26 | Steam Pit 22 Demolition and New Construction Plans and Section | C251 |
| 27 | Steam Pit 20 Demolition and New Construction Plans and Section | C252 |
| 28 | Steam Pit 19 Demolition and New Construction Plans and Section | C253 |
| 29 | Shemanske Hall Demolition and New Construction Plans and Section | C254 |
| 30 | Steam Box Conduit Demolition and New Construction Plan | C255 |
| 31 | Steam Details | C280 |
| 32 | Steam Details | C281 |
| 33 | SWC Steam Improvements – Utilities Phase 1 | C500 |
| 34 | SWC Steam Improvements – Phase 2 | C501 |
| 35 | Civil Details | C510 |
| 36 | Pine Road Grading Plan | C700 |
| 37 | Shemanske Hall Grading Plan | C701 |
| 38 | Site Restoration Plan | C702 |
| 39 | Civil Details | C709 |
| 40 | Civil Details | C710 |
| 41 | Civil Details | C711 |
| 42 | Electrical Symbols and Abbreviations | E000 |
| 43 | Overall Site Plan -Electrical | E100 |
| 44 | Enlarged Electrical Plans – Steam Pit 19 and Shemanske Hall | E300 |
| 45 | Electrical Details | E500 |
| 46 | Mechanical Notes, Symbols, and Abbreviations | M000 |
| 47 | Steam Pit 23 Demolition and New Construction Plans and Section | M100 |
| 48 | Steam Pit 22 Demolition and New Construction Plans and Section | M101 |
| 49 | Steam Pit 20 Demolition and New Construction Plans and Section | M102 |
| 50 | Steam Pit 19 Demolition and New Construction Plans and Section | M103 |
| 51 | Shemanske Hall Demolition and New Construction Plans and Section | M104 |
| 52 | Grounds Building Demolition and New Construction Plans | M105 |
| 53 | Steam Box Conduit Demolition and New Construction Plans | M106 |
| 54 | Steam Details | M240 |
| 55 | Steam Details | M241 |
| 56 | | |
| 57 | *** | |