

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 21D1V		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-2
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-2
31			
32	DIVISION 01		
33	General Requirements		GR-16
34	01 33 00 Electronic Submittal Procedures		6
35	01 74 19 Construction Waste Management		5
36	01 91 01 Commissioning Process		4
37			
38	VOLUME 2		
39	DIVISION 02 – EXISTING CONDITIONS		
40	Section Title		
41	02 05 00 Common Work Results for Existing Conditions		4
42	02 41 13 Demolition		4
43			
44	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
45	Section Title		
46	23 05 00 Common Work Results for HVAC		5
47	23 05 13 Common Motor Requirements for HVAC Equipment		3
48	23 05 15 Piping Specialties		6
49	23 05 23 General Duty Valves for HVAC Piping		3
50	23 05 29 Hangers and Supports for HVAC Piping and Equipment		4
51	23 05 48 Vibration and Seismic Controls for HVAC Piping and Equipment		2
52	23 05 93 Testing, Adjusting and Balancing for HVAC		5
53	23 07 00 HVAC Insulation		7
54	23 08 00 Commissioning of HVAC		67
55	23 09 15 Direct Digital Control Input/Output Point Summary Tables		4
56	23 09 23 Direct Digital Control System for HVAC		15
57	23 09 93 Sequence of Operation for HVAC Controls		6
58	23 11 00 Facility Fuel Piping		6

1	23 21 13	Hydronic Piping	11
2	23 21 23	Hydronic Pumps	3
3	23 25 00	HVAC Water Treatment	4
4	23 52 00	Heating Boilers	4
5			
6	DIVISION 26 - ELECTRICAL		
7	Section	Title	
8	26 05 00	Common Work Results for Electrical	6
9	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
10	26 05 23	Control-Voltage Electrical Power Cables	3
11	26 05 26	Grounding and Bonding for Electrical Systems	4
12	26 05 29	Hangers and Supports for Electrical Systems	4
13	26 05 33	Raceway and Boxes for Electrical Systems	8
14	26 05 53	Identification for Electrical Systems	3
15	26 08 00	Commissioning of Electrical	28
16	26 27 02	Equipment Wiring Systems	3
17	26 27 26	Wiring Devices	3
18			
19	DRAWINGS - Bound Separately		
20	Title		Sheets Thru
21			
22	Title Sheet		T100
23	Floor Plan		A100
24	Demolition Plan and Details		M100
25	Mechanical Plan		M101
26	Controls Plan		M102
27	Enlarged First Floor Mechanical Plan		M103
28	Flow Diagram		M601
29	Schedules		M602
30	Electrical Plan		E100
31	Electrical Details		E101
32			
33			
34		***	