BOILER REPLACEMENT AND DDC INSTALLATION
FORT ATKINSON READINESS CENTER
DEPARTMENT OF MILITARY AFFAIRS
FORT ATKINSON, WISCONSIN
PROJECT NO. 21D1V MEP
PROJECT MANAGER - MATTHEW DAPP
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 10, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
Wisconsin Mechanical Solutions, LLC Mosinee, WI	BB		287,260.26

BOILER REPLACEMENT AND DDC INSTALLATION
FORT ATKINSON READINESS CENTER
DEPARTMENT OF MILITARY AFFAIRS
FORT ATKINSON, WISCONSIN
PROJECT NO. 21D1V MEP
PROJECT MANAGER - MATTHEW DAPP
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 10, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
No Individual Electrical Bids Received			

BOILER REPLACEMENT AND DDC INSTALLATION
FORT ATKINSON READINESS CENTER
DEPARTMENT OF MILITARY AFFAIRS
FORT ATKINSON, WISCONSIN
PROJECT NO. 21D1V MEP
PROJECT MANAGER - MATTHEW DAPP
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 10, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT
Lee Mechanical, Inc. Franklin, WI	BB		4, 5	283,965.00