

1	TABLE OF CONTENTS GPC BIDDERS (1/2023)	
2		
3		
4	Division Project No. 21A3J	
5		
6		
7	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
8	TITLE PAGE	1
9	TABLE OF CONTENTS	TC-6
10		
11	GPC BIDDING REQUIREMENTS	
12	GPC Invitation to Bid	A-2
13	GPC Instructions to Bidders	B-12
14	Bid Form – General Prime Contractor (GPC)	C-4
15	Sealed Bid Envelope Label	1
16	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
17	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
18		
19	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
20	Request for Submittal Approval (DOA-4523)	1
21	Request for Subcontractors Approval (DOA-4225)	1
22		
23	CONTRACT FORMS	
24	Performance Bond 100% Form (DOA-4188)	2
25	Payment Bond 100% Form (DOA-4187)	2
26	Contract Form (DOA-4504)	2
27		
28	CONDITIONS OF THE CONTRACT	
29	Index to General Conditions	1
30	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
31	Supplementary General Conditions	SGC-1
32	Submittal Log	SL-3
33		
34	DIVISION 01	
35	GENERAL REQUIREMENTS	GR-16
36	DHS Contractor Site Access and Working Requirements	AGRsp-4
37	01 33 00 Electronic Submittal Procedures	01 33 00-06
38	01 74 19 Construction Waste Management	01 74 19-04
39	01 91 01 Commissioning Process	01 91 01-04
40		
41	VOLUME 2	
42		
43	DIVISION 02 – EXISTING CONDITIONS	
44	Section Title	Pages Thru
45	02 05 00 Common Work Results for Existing Conditions	02 05 00-04
46	02 41 13 Demolition	02 41 13-04
47		
48	DIVISION 03 - CONCRETE	
49	Section Title	Pages Thru
50	03 30 00 Cast-In-Place Concrete	03 30 00-09
51	03 31 00 Concrete Patching	03 31 00-03
52		
53	DIVISION 04 - MASONRY	
54	Section Title	Pages Thru
55	04 20 00 Unit Masonry	04 20 00-06

1	04 20 02	Unit Masonry Patching	04 20 02-04
2			
3	DIVISION 05 - METALS		
4	Section	Title	Pages Thru
5	05 12 00	Structural Steel Framing	05 12 00-07
6			
7	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
8	Section	Title	Pages Thru
9	06 10 00	Rough Carpentry	06 10 00-04
10	06 20 23	Interior Finish Carpentry	06 20 23-04
11			
12	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
13	Section	Title	Pages Thru
14	07 84 00	Fire Stopping	07 84 00-09
15	07 92 00	Joint Sealants	07 92 00-06
16			
17	DIVISION 08 - OPENINGS		
18	Section	Title	Pages Thru
19	08 12 13	Hollow Metal Doors and Frames	08 12 13-06
20	08 14 16	Flush Wood Doors	08 14 16-05
21	08 71 00	Door Hardware	08 71 00-13
22			
23	DIVISION 09 - FINISHES		
24	Section	Title	Pages Thru
25	09 05 61	Common Work Results for Flooring Preparation	09 05 61-03
26	09 21 16	Gypsum Board Assemblies	09 21 16-08
27	09 23 00	Gypsum Plaster	09 23 00-03
28	09 30 00	Tiling	09 30 00-06
29	09 51 13	Acoustical Ceilings	09 51 13-07
30	09 65 13	Resilient Base and Accessories	09 65 13-05
31	09 65 19	Resilient Tile Flooring	09 65 19-04
32	09 68 13	Tile Carpeting	09 68 13-06
33	09 77 00	Fiberglass Reinforced Panels	09 77 00-03
34	09 91 16	Painting For Utilities	09 91 16-04
35	09 91 23	Interior Painting	09 91 23-05
36			
37	DIVISION 10 - SPECIALTIES		
38	Section	Title	Pages Thru
39	10 14 10	Miscellaneous Interior Signage	10 14 10-02
40	10 22 26	Operable Partitions	10 22 26-05
41	10 26 13	Corner Guards	10 26 13-03
42	10 28 00	Toilet, Bath, and Laundry Accessories	10 28 00-04
43			
44	DIVISION 11 – EQUIPMENT		
45	Section	Title	Pages Thru
46	11 70 00	Healthcare Equipment	11 70 00-02
47			
48	DIVISION 21 – FIRE SUPPRESSION		
49	Section	Title	Pages Thru
50	21 05 00	Common Work Results for Fire Protection	21 05 00-07
51	21 05 29	Hangers and Supports for Fire Protection Piping and Equipment	21 05 29-04
52	21 08 00	Commissioning of Fire Suppression	21 08 00-09
53	21 10 00	Water-Based Fire Protection Systems	21 10 00-08
54			

1	DIVISION 22 - PLUMBING		
2	Section	Title	Pages Thru
3	22 05 00	Common Work Results for Plumbing	22 05 00-09
4	22 05 14	Plumbing Specialties	22 05 14-03
5	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-04
6	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-04
7	22 07 00	Plumbing Insulation	22 07 00-06
8	22 08 00	Commissioning of Plumbing	22 08 00-28
9	22 11 00	Facility Water Distribution	22 11 00-08
10	22 13 00	Facility Sanitary Sewerage	22 13 00-06
11	22 42 00	Commercial Plumbing Fixtures	22 42 00-04
12			
13	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
14	Section	Title	Pages Thru
15	23 05 00	Common Work Results for HVAC	23 05 00-06
16	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-02
17	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-02
18	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-05
19	23 07 00	HVAC Insulation	23 07 00-06
20	23 08 00	Commissioning of HVAC	23 08 00-34
21	23 09 14	Pneumatic and Electric Instrumentation Control Devices for HVAC	23 09 14-06
22	23 31 00	HVAC Ducts and Casings	23 31 00-07
23	23 33 00	Air Duct Accessories	23 33 00-03
24	23 34 00	HVAC Fans	23 34 00-03
25	23 37 13	Diffusers, Registers and Grilles	23 37 13-03
26			
27	DIVISION 26 - ELECTRICAL		
28	Section	Title	Pages Thru
29	26 05 00	Common Work Results for Electrical	26 05 00-07
30	26 05 02	Electrical Demolition for Remodeling	26 05 02-03
31	26 05 04	Cleaning, Inspection, and Testing of Electrical Equipment	26 05 04-02
32	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
33	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-03
34	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-04
35	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
36	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-08
37	26 05 53	Identification for Electrical Systems	26 05 53-03
38	26 08 00	Commissioning of Electrical	26 08 00-42
39	26 27 26	Wiring Devices	26 27 26-05
40	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-05
41			
42	DIVISION 27 – COMMUNICATIONS		
43	Section	Title	Pages Thru
44	27 05 53	Identification for Communications Systems	27 05 53-04
45	27 08 00	Commissioning of Communications	27 08 00-17
46	27 10 00	Structured Cabling	27 10 00-20
47	27 16 19	Communications Patch Cords, Work Area Cords, & Cross Connect Wire	27 16 19-02
48			
49	DIVISION 28 – ELECTRONIC SAFETY AND SECURITY		
50	Section	Title	Pages Thru
51	28 31 00	Fire Detection and Alarm	28 31 00-08
52			

1	DRAWINGS - Bound Separately	
2	Title	Sheets Thru
3		
4	General	
5	Cover Sheet	G000
6	Life Safety Code Summary	G002
7		
8	Architectural Demo	
9	Demo Plan	AD101
10	Enlarged Demo Plans and RCP – Area A	AD102
11	Enlarged Demo Plans and RCP – Area B	AD103
12	Enlarged Demo Plans and RCP – Area C	AD104
13	Enlarged Demo Plans and RCP – Area D	AD105
14	Enlarged Demo Plans and RCP – Area E	AD106
15	Demo RPC	AD701
16		
17	General Drawing Information	A000
18	Wall Types	A001
19	Door Schedule and Frame Elevations	A002
20	Partial Basement Plan	A100
21	Floor Plan	A101
22	Enlarged Plans – Area A	A102
23	Enlarged Plans – Area A	A103
24	Enlarged Plans – Area B	A104
25	Enlarged Plans – Area C	A105
26	Enlarged Plans – Area D	A106
27	Enlarged Plans – Area E	A107
28	Reflected Ceiling Plans	A701
29	RCP Areas A & B	A702
30	RCP Areas C & D	A705
31	Room Finish Schedule	A800
32	Enlarged Finish Plans – Areas A & B	A801
33	Enlarged Finish Plans – Areas C & D	A802
34		
35	Structural	
36	Structural General Notes	S001
37	Folding Partition Framing	S201
38		
39	Fire Suppression	
40	Fire Suppression Details, Notes, and Symbols	F000
41	Overall Fire Suppression Demolition Plan	F101
42	Overall Fire Suppression Plan	F201
43	Fire Suppression Plan Part “A”	F202
44	Fire Suppression Plan Part “B”	F203
45	Fire Suppression Plan Part “C”	F204
46	Fire Suppression Plan Part “D”	F205
47		
48	Plumbing	
49	Plumbing Schedules, Symbols, and Details	P000
50	Overall Underslab and Tunnel Plumbing Demo Plan	P101
51	Underslab and Tunnel Plumbing Demolition Plan Part “A”	P102
52	Underslab and Tunnel Plumbing Demolition Plan Part “B”	P103
53	Underslab and Tunnel Plumbing Demolition Plan Part “C”	P104
54	Underslab and Tunnel Plumbing Demolition Plan Part “D”	P105

1	Overall Plumbing Demolition Plan	P111
2	Plumbing Demolition Plan Part “A”	P112
3	Plumbing Demolition Plan Part “B”	P113
4	Plumbing Demolition Plan Part “C”	P114
5	Plumbing Demolition Plan Part “D”	P115
6	Overall and Tunnel Underslab Plumbing Demo Plan	P201
7	Underslab and Tunnel Plumbing Plan Part “A”	P202
8	Underslab and Tunnel Plumbing Plan Part “B”	P203
9	Underslab and Tunnel Plumbing Plan Part “C”	P204
10	Underslab and Tunnel Plumbing Plan Part “D”	P205
11	Overall Plumbing Plan	P211
12	Plumbing Plan Part “A”	P212
13	Plumbing Plan Part “B”	P213
14	Plumbing Plan Part “C”	P214
15	Plumbing Plan Part “D”	P215
16	Enlarged Plumbing Plans	P301
17	Plumbing Waste and Vent Isometrics	P401
18	Plumbing Waste and Vent Isometrics	P402
19	Plumbing Supply Isometrics	P403
20	Plumbing Supply Isometrics	P404
21		
22	Mechanical	
23	Mechanical Notes, Schedules, and Symbols	M000
24	Overall Mechanical Demolition Plan	M101
25	Mechanical Demolition Plan Part “A”	M102
26	Mechanical Demolition Plan Part “B”	M103
27	Mechanical Demolition Plan Part “C”	M104
28	Mechanical Demolition Plan Part “D”	M105
29	Overall Mechanical Plan	M201
30	Mechanical Plan Part “A”	M202
31	Mechanical Plan Part “B”	M203
32	Mechanical Plan Part “C”	M204
33	Mechanical Plan Part “D”	M205
34	Mechanical Details and Temperature Controls	M500
35		
36	Electrical	
37	Electrical Notes and Symbols	E000
38	Overall Electrical Demolition Plan	E101
39	Electrical Demolition Plan Part “A”	E102
40	Electrical Demolition Plan Part “B”	E103
41	Electrical Demolition Plan Part “C”	E104
42	Electrical Demolition Plan Part “D”	E105
43	Overall Lighting Plan	E201
44	Lighting Plan Part “A”	E202
45	Lighting Plan Part “B”	E203
46	Lighting Plan Part “C”	E204
47	Lighting Plan Part “D”	E205
48	Overall Power Plan	E301
49	Power Plan Part “A”	E302
50	Power Plan Part “B”	E303
51	Power Plan Part “C”	E304
52	Power Plan Part “D”	E305
53	Electrical Power Schedules	E500
54	Electrical Lighting Schedules and Controls	E510

1	Electrical Details	E520
2	Electrical Details	E521
3		
4	Fire Alarm	
5	Fire Alarm Schedules and Details	FA000
6	Overall Fire Alarm Plan	FA201
7	Fire Alarm Plan Part “A”	FA202
8	Fire Alarm Plan Part “B”	FA203
9	Fire Alarm Plan Part “C”	FA204
10	Fire Alarm Plan Part “D”	FA205
11		
12		***