BATHROOM AND PROGRAM SPACE REMODEL
CRSP BUILDING
SOUTHERN WISCONSIN CENTER
DEPARTMENT OF HEALTH SERVICES
UNION GROVE, WISCONSIN
PROJECT NO. 21A3J MEP
PROJECT MANAGER - CALEB JANUS
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 30, 2023

CONTRACTOR	BB or CC	DVB/ MBE	FIRE PROTECTION WORK BASE BID NO. 2
No Bids Received			

BATHROOM AND PROGRAM SPACE REMODEL
CRSP BUILDING
SOUTHERN WISCONSIN CENTER
DEPARTMENT OF HEALTH SERVICES
UNION GROVE, WISCONSIN
PROJECT NO. 21A3J MEP
PROJECT MANAGER - CALEB JANUS
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 30, 2023

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3
Illingworth-Kilgust Mechanical, Inc. Milwaukee, WI	BB		500,099.00

BATHROOM AND PROGRAM SPACE REMODEL
CRSP BUILDING
SOUTHERN WISCONSIN CENTER
DEPARTMENT OF HEALTH SERVICES
UNION GROVE, WISCONSIN
PROJECT NO. 21A3J MEP
PROJECT MANAGER - CALEB JANUS
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 30, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
Illingworth-Kilgust Mechanical, Inc. Milwaukee, WI	BB		68,300.00

BATHROOM AND PROGRAM SPACE REMODEL
CRSP BUILDING
SOUTHERN WISCONSIN CENTER
DEPARTMENT OF HEALTH SERVICES
UNION GROVE, WISCONSIN
PROJECT NO. 21A3J MEP
PROJECT MANAGER - CALEB JANUS
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 30, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Rewald Electric Co., Inc. Burlington, WI	BB		175,350.00

BATHROOM AND PROGRAM SPACE REMODEL
CRSP BUILDING
SOUTHERN WISCONSIN CENTER
DEPARTMENT OF HEALTH SERVICES
UNION GROVE, WISCONSIN
PROJECT NO. 21A3J MEP
PROJECT MANAGER - CALEB JANUS
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MAY 30, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT
Illingworth-Kilgust Mechanical, Inc. Milwaukee, WI	BB		3 & 4	555,433.00
Lee Mechanical, Inc. Milwaukee, WI	BB		3, 4 & 5	865,000.00