BOILER REPLACEMENT
BUILDING B
OSHKOSH CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OSHKOSH, WISCONSIN
PROJECT NO. 22B3O MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 5, 2023

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3
Rohde Brothers, Inc. Plymouth, WI	BB		125,000.00
Tweet-Garot Mechanical, Inc. De Pere, WI	BB		88,732.00

BOILER REPLACEMENT
BUILDING B
OSHKOSH CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OSHKOSH, WISCONSIN
PROJECT NO. 22B3O MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 5, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
Rohde Brothers, Inc. Plymouth, WI	BB		582,450.00
Tweet-Garot Mechanical, Inc. De Pere, WI	BB		723,715.00

BOILER REPLACEMENT
BUILDING B
OSHKOSH CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OSHKOSH, WISCONSIN
PROJECT NO. 22B3O MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 5, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Elmstar Electric Corporation Kaukauna, WI	BB		108,632.00
Northern Electric, Inc. Green Bay, WI	BB		77,980.00
Van Ert Electric Company, Inc. Kaukauna, WI	BB		85,790.00

BOILER REPLACEMENT
BUILDING B
OSHKOSH CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OSHKOSH, WISCONSIN
PROJECT NO. 22B3O MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 5, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT
August Winter & Sons, Inc. Appleton, WI	BB		3, 4	945,500.00
Rohde Brothers, Inc. Plymouth, WI	BB		3, 4	700,000.00
Tweet-Garot Mechanical, Inc. De Pere, WI	BB		3, 4	807,447.00