**SOUTH CAMPUS UTILITY IMPROVEMENTS, PHASE II**
**UNIVERSITY OF WISCONSIN - MADISON**
**MADISON, WISCONSIN**
**PROJECT NO. 15K1F-01 MEP**
**PROJECT MANAGER - KRISTINE ANDERSON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**FEBRUARY 23, 2023**

| CONTRACTOR | BB or CC | DVB/ MBE | MECHANICAL WORK BASE BID NO. 4 |
|---|---|---|---|
| 1901 Inc.<br>Madison, WI | BB | | 729,865.00 |
| Hooper Corporation<br>DeForest, WI | BB | | 848,500.00 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

**SOUTH CAMPUS UTILITY IMPROVEMENTS, PHASE II**
**UNIVERSITY OF WISCONSIN - MADISON**
**MADISON, WISCONSIN**
**PROJECT NO. 15K1F-01 MEP**
**PROJECT MANAGER - KRISTINE ANDERSON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**FEBRUARY 23, 2023**

| CONTRACTOR | BB or CC | DVB/ MBE | ELECTRICAL WORK BASE BID NO. 5 |
|---|---|---|---|
| Forward Electric, Inc.<br>Madison, WI | BB | | 94,321.00 |
| Robert J. Nickles, Inc. dba Nickles Electric<br>Madison, WI | BB | | 183,375.00 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

**SOUTH CAMPUS UTILITY IMPROVEMENTS, PHASE II**
**UNIVERSITY OF WISCONSIN - MADISON**
**MADISON, WISCONSIN**
**PROJECT NO. 15K1F-01 MEP**
**PROJECT MANAGER - KRISTINE ANDERSON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**FEBRUARY 23, 2023**

| CONTRACTOR | BB or CC | DVB/ MBE | BASE BID NUMBERS | COMBINED BID AMOUNT |
|---|---|---|---|---|
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |