

1	TABLE OF CONTENTS TECHNICAL SPECIFICATIONS	(1/2023)	
2	VOLUME 2 of 2		
3			
4	Division Project No. 23C1A		
5			Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-2
8			
9	DIVISION 02 – EXISTING CONDITIONS		
10	02 32 00 Geotechnical Investigation		75
11			
12	DIVISION 03 – CONCRETE		
13	Section Title		
14	03 30 00 Cast-In-Place Concrete		17
15			
16	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING		
17	Section Title		
18	23 05 00 Common Work Results for HVAC		4
19	23 05 23 General Duty Valves for HVAC		3
20	23 05 29 Hangers and Supports for HVAC Piping and Equipment		4
21	23 07 00 HVAC Insulation		7
22	23 08 00 Commissioning of HVAC		20
23	23 09 14 Pneumatic and Electric Controls		5
24	23 21 13 Hydronic Piping		10
25	23 22 13 Steam and Condensate Heating Plant		8
26			
27	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
28	Section Title		
29	30 05 00 Common Work Results for Exterior Work		4
30			
31	DIVISION 31 – EARTHWORK		
32	Section Title		
33	31 10 00 Site Clearing		2
34	31 13 00 Selective Tree and Shrub Removal and Transplanting		2
35	31 13 16 Selective Tree and Shrub Protection and Trimming		7
36	31 22 16.15 Roadway Subgrade Preparation		4
37	31 23 16.13 Trenching		8
38	31 23 19 Dewatering		2
39	31 25 00 Erosion Control		4
40	31 41 16 Sheet Piling, Shoring and Bracing		4
41			
42	DIVISION 32 – EXTERIOR IMPROVEMENTS		
43	Section Title		
44	32 11 23.33 Dense Graded Base		3
45	32 12 16.13 Hot Mix Asphalt Paving		3
46	32 17 23 Pavement Markings		2
47	32 73 00 Stainless Steel Railing		3
48	32 91 13 Soil Preparation		4
49	32 92 00 Plants		9
50	32 92 23 Sodding		5
51			
52	DIVISION 33 – UTILITIES		
53	Section Title		
54	33 61 13 Chilled Water and Condenser Water Utilities		13
55			
56	DIVISION 34 - TRANSPORTATION		
57	34 71 10 Motorized Traffic, Bike and Pedestrian Control		2

1		
2	DRAWINGS – Bound Separately	
3	Title	Sheets Thru
4		
5	Title Sheet	T000
6	Construction Schedule and Sheet Index	T001
7	General Notes and Abbreviations	C000
8	Existing Site Plan	C001
9	Campus Chilled Water Distribution Plan – Demolition	C002
10	Campus Chilled Water Distribution Plan – New Construction	C003
11	Site Demolition Plan	C100
12	Site Demolition Plan	C101
13	Site Grading and Erosion Control Plan	C102
14	Traffic Control Plan	C103
15	Site Construction Details	C104
16	Site Construction Details	C105
17	Site Construction Details	C106
18	Chilled Water Site Plan and Profile	C310
19	Chilled Water Site Plan and Profile	C311
20	Chilled Water Site Plan and Profile	C312
21	Chilled Water Main Tie-in Plan	C350
22	Champions Hall Chilled Water Tie-in Plan and Section	C351
23	Chilled Water Details	C352
24	General Notes, Abbreviations, Schedules, and Details	M000
25	Trainer Natural Resources Building Roof Plan – New Construction	M100
26	Basement Level Champions Hall Plans and Section	M101
27		
28		
29		
30	***	