1 2	TABLE OF CONTENTS(8/2022)					
3 4	Division Pr	Division Project No. 21C3W				
5	BIDDING	Pages Thru				
6 7	TITLE PAC TABLE OI	F CONTENTS	TC-2			
8	Notice of A	A-2				
10 11	Instruction Sealed Bid	PS-7 1				
12 13	Bid Bond I	1 2				
14 15	Performance Bond 100% Form (DOA-4188) Payment Bond 100% Form (DOA-4187)					
16	Payment Bond 100% Form (DOA-4187) Contract Form (DOA-4504) 2					
17 18		Conditions of the Contract for Simplified Projects (DOA-4532) 10				
19 20	Request for	1 SL-1				
21	Submittal I	Log	SL-1			
22	Request for	r Subcontractors Approval (DOA-4225)	1			
23		Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2			
24	General Re	equirements for Simplified Projects	GRsp-8			
25						
26						
27	TECHNIC	CAL SPECIFICATIONS:				
28	DIMETON	J. 0.4				
29	DIVISION					
30	Section	Title	01.74.10 4			
31 32	01 74 19 01 91 01	Construction Waste Management	01 74 19 - 4 01 91 01 - 4			
33	01 91 01	Commissioning Process	01 91 01 - 4			
34	DIVISION	N 02 – EXISTING CONDITIONS				
35	Section	Title				
36	02 05 00	Common Work Results for Existing Conditions	02 05 00 - 4			
37	02 41 13	Demolition	02 41 13 - 4			
38						
39	DIVISION	DIVISION 03 – CONCRETE				
40	Section	Title				
41	03 30 00	Cast-In-Place Concrete	03 30 00 - 11			
42						
43		DIVISION 22 – PLUMBING				
44	Section	Title				
45	22 05 00	Common Work Results for Plumbing	22 05 00 - 7			
46	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29 - 5			
47	22 07 00	Plumbing Insultation	22 07 00 - 7			
48	22 08 00	Commissioning of Plumbing	22 08 00 - 18			
49	22 11 00	Facility Water Distribution	22 11 00 - 7			
50	22 30 00	Plumbing Equipment	22 30 00 - 2			
51 52	DIVISION 24 ELECTRICAL					
53	DIVISION 26 – ELECTRICAL Section Title					
54	26 05 00	Common Work Results for Electrical	26 05 00 - 6			
55	26 05 02	Electrical Demolition for Remodeling	26 05 02 - 2			
56	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 5			
57	_0 00 00		20 03 33 3			

1	DIVISION	30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK				
2	Section		Pages Thru			
3						
4	30 05 00	Common Work Results for all Exterior Work	30 05 00 - 5			
5						
6		DIVISION 31 – EARTHWORK				
7	Section	Title	21 10 00 2			
8 9	31 10 00 31 13 16	Site Clearing	31 10 00 - 2 31 13 16 - 6			
10	31 13 10 31 20 00	Selective Tree and Shrub Protection and Trimming Earthmoving	31 20 00 - 5			
11	31 20 00		31 23 16.13 - 7			
12	31 23 10.13	Dewatering	31 23 19 - 2			
13	31 25 19	Erosion Control	31 25 00 - 4			
14	31 23 00	Liosion Control	31 23 00 - 4			
15	DIVISION 32 – EXTERIOR IMPROVEMENTS					
16	Section	Title				
17	32 92 19	Seeding	32 92 19 - 3			
18						
19		33 – UTILITES				
20	Section	Title				
21		Utility Horizontal Directional Drilling	33 05 23.13 - 6			
22	33 08 00	Commissioning of Utilities	33 08 00 - 13			
23	33 11 00	Water Utility Distribution Piping	33 11 00 - 10			
24	33 12 30	Well Cleaning, Equipment and Appurtenances	33 12 30 - 4			
25	ADDITION	IAL DOCUMENTES				
26 27	ADDITIONAL DOCUMENTS Well Construction Report 2					
28	wen Consu	uction Report	2			
29	DRAWING	S - Bound Separately				
30	Title	is - Bound Separately	Sheets Thru			
31	1100		Silvers Time			
32	Title Sheet		T1.01			
33						
34	Standard Sy	mbols and Abbreviations	G1.01			
35	General Project Notes and Erosion Control Notes		G1.02			
36	Yellowstone	G1.03				
37						
38	10	round Site and Utility Plan	C1.01			
39		round Site and Utility Plan Continued	C1.02			
40	West Toilet Shower Building Site and Utility Plan		C1.03			
41	Details		C2.01			
42	Details	1 12 7 11	C2.02			
43	Erosion Con	atrol and Site Details	C3.01			
44	T. '1 4 C1	D'II' DI I' DI	D1 01			
45 46		er Building Plumbing Plan	P1.01			
46 47	Toilet Shower Building Photographs Well Scope, Procedure and Photographs		P2.01 P2.02			
47 48	wen scope,	r rocedure and r notographs	P2.02			
48 49	Well VFD a	nd Associated Electrical	E1.01			
50	wen vib a	na 7155001atea Electrical	121.01			
51						