

1	<b>TABLE OF CONTENTS GPC BIDDERS</b>	<b>(8/2022)</b>	
2			
3			
4	Division Project No. <b>21G1N</b>		
5			
6	<b>DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>		<b>Pages Thru</b>
7	TITLE PAGE		1
8	TABLE OF CONTENTS		TC-3
9			
10	<b>GPC BIDDING REQUIREMENTS</b>		
11	GPC Invitation to Bid		A-2
12	GPC Instructions to Bidders		B-12
13	Bid Form – General Prime Contractor (GPC)		C-3
14	Sealed Bid Envelope Label		1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
17			
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
19	Request for Submittal Approval (DOA-4523)		1
20	Request for Subcontractors Approval (DOA-4225)		1
21			
22	<b>CONTRACT FORMS</b>		
23	Performance Bond 100% Form (DOA-4188)		2
24	Payment Bond 100% Form (DOA-4187)		2
25	Contract Form (DOA-4504)		2
26			
27	<b>CONDITIONS OF THE CONTRACT</b>		
28	Index to General Conditions		1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
30	Supplementary General Conditions		SGC-1
31	Submittal Log		SL-2
32			
33	<b>DIVISION 01</b>		
34	General Requirements		GR-19
35	01 74 19 Construction Waste Management		01 74 19-4
36	01 91 01 Commissioning Process		01 91 01-4
37			
38			
39			
40	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
41	Section Title		
42	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
43	02 32 00 Geotechnical Investigation		02 32 00-52
44	02 41 13 Demolition		02 41 13-4
45			
46	<b>DIVISION 03 – CONCRETE</b>		
47	Section Title		
48	03 00 00 Concrete		03 00 00-5
49	03 08 00 Commissioning of Concrete		03 08 00-6
50			
51	<b>DIVISION 11 – EQUIPMENT</b>		
52	Section Title		
53	11 68 33 Athletic Field Equipment		11 68 33-3
54	11 68 43 Exterior Scoreboards		11 68 43-3
55			
56	<b>DIVISION 13 – SPECIAL CONSTRUCTION</b>		
57	Section Title		
58	13 34 16.13 Stadium Seating and Press Box		13 34 16.13-4

1			
2	<b>DIVISION 26 – ELECTRICAL</b>		
3	Section	Title	
4	26 05 00	Common Work Results for Electrical	26 05 00-6
5	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
6	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-3
7	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
8	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
9	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
10	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
11	26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
12	26 05 53	Identification for Electrical Systems	26 05 53-3
13	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73-5
14	26 08 00	Commissioning of Electrical	26 08 00-38
15	26 22 00	Low-Voltage Transformers	26 22 00-3
16	26 24 16	Panelboards	26 24 16-3
17	26 27 13	Electricity Metering	26 27 13-4
18	26 27 26	Wiring Devices	26 27 26-2
19	26 27 28	Disconnect Switches	26 27 28-2
20	26 28 13	Fuses	26 28 13-1
21	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
22	26 56 31	Athletic Field Lighting	26 56 31-7
23			
24	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
25	Section	Title	
26	30 05 00	Common Work Results for Exterior Work	30 05 00-5
27			
28	<b>DIVISION 31 – EARTHWORK</b>		
29	Section	Title	
30	31 10 00	Site Clearing	31 10 00-2
31	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-3
32	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
33	31 20 00	Earthmoving	31 20 00-5
34	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
35	31 23 16.13	Trenching	31 23 16.13-9
36	31 23 19	Dewatering	31 23 19-3
37	31 25 00	Erosion Control	31 25 00-5
38			
39	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
40	Section	Title	
41	32 11 23.33	Dense Graded Base	32 11 23.33-5
42	32 31 13	Chain Link Fencing and Gates	32 31 13-7
43	32 91 13	Soil Preparation	32 91 13-3
44	32 92 19	Seeding	32 92 19-2
45	32 92 23	Sodding	32 92 23-3
46	32 93 00.01	Synthetic Turf System	32 93 00.01-8
47			
48	<b>DIVISION 33 – UTILITIES</b>		
49	Section	Title	
50	33 08 00	Commissioning of Utilities	33 08 00-11
51	33 40 00	Storm Drainage Utilities	33 40 00-10
52			
53			

1	<b>DRAWINGS – Bound Separately</b>	
2	Title	Sheets Thru
3	Title Sheet	T100
4		
5	Civil	C-
6	Campus Archeological Map	C000
7	Existing Site Plan – Athletic Fields	C100
8	Existing Site Plan – Electrical Service	C101
9	Site Demolition Plan – Athletic Fields	C200
10	Site Demolition Plan – Electrical Service	C201
11	Site Layout Plan – Athletic Fields	C300
12	Site Layout Plan – Electrical Service	C301
13	Site Layout Plan – Synthetic Turf	C302
14	Site Grading and Erosion Control Plan – Athletic Fields	C400
15	Site Utility Plan – Athletic Fields	C500
16	Site Construction Details	C600
17	Site Construction Details	C601
18	Site Construction Details	C602
19	Site Construction Details	C603
20		
21	Electrical	E-
22	Site Plan – Demolition	E000
23	Site Plan – Electrical	E100
24	Details	E200
25	One-Line Diagram	E201
26		
27		
28		
29		
30	***	