

1	<b>TABLE OF CONTENTS TECHNICAL SPECIFICATIONS</b>	<b>(10/2022)</b>	
2	<b>VOLUME 2 of 2</b>		
3			
4	Division Project No. <b>21G1N</b>		
5			Pages Thru
6	<b>TITLE PAGE</b>		1
7	<b>TABLE OF CONTENTS</b>		TC-2
8			
9	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
10	Section Title		
11	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
12	02 32 00 Geotechnical Investigation		02 32 00-52
13	02 41 13 Demolition		02 41 13-4
14			
15	<b>DIVISION 03 – CONCRETE</b>		
16	Section Title		
17	03 00 00 Concrete		03 00 00-5
18	03 08 00 Commissioning of Concrete		03 08 00-6
19			
20	<b>DIVISION 11 – EQUIPMENT</b>		
21	Section Title		
22	11 68 33 Athletic Field Equipment		11 68 33-3
23	11 68 43 Exterior Scoreboards		11 68 43-3
24			
25	<b>DIVISION 13 – SPECIAL CONSTRUCTION</b>		
26	Section Title		
27	13 34 16.13 Stadium Seating and Press Box		13 34 16.13-4
28			
29	<b>DIVISION 26 – ELECTRICAL</b>		
30	Section Title		
31	26 05 00 Common Work Results for Electrical		26 05 00-6
32	26 05 02 Electrical Demolition for Remodeling		26 05 02-2
33	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment		26 05 04-3
34	26 05 19 Low-Voltage Electrical Power Conductors and Cables		26 05 19-4
35	26 05 26 Grounding and Bonding for Electrical Systems		26 05 26-4
36	26 05 29 Hangers and Supports for Electrical Systems		26 05 29-3
37	26 05 33 Raceway and Boxes for Electrical Systems		26 05 33-8
38	26 05 34 Underground HDPE Pathways for Electrical Systems		26 05 34-5
39	26 05 53 Identification for Electrical Systems		26 05 53-3
40	26 05 73 Short Circuit/Coordination Study and Arc Flash Risk Assessment		26 05 73-5
41	26 08 00 Commissioning of Electrical		26 08 00-38
42	26 22 00 Low-Voltage Transformers		26 22 00-3
43	26 24 16 Panelboards		26 24 16-3
44	26 27 13 Electricity Metering		26 27 13-4
45	26 27 26 Wiring Devices		26 27 26-2
46	26 27 28 Disconnect Switches		26 27 28-2
47	26 28 13 Fuses		26 28 13-1
48	26 43 13 Surge Protective Devices for Low-Voltage Electrical Power Circuits		26 43 13-3
49	26 56 31 Athletic Field Lighting		26 56 31-7
50			
51	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
52	Section Title		
53	30 05 00 Common Work Results for Exterior Work		30 05 00-5
54			
55			

1	<b>DIVISION 31 – EARTHWORK</b>		
2	Section	Title	
3	31 10 00	Site Clearing	31 10 00-2
4	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-3
5	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
6	31 20 00	Earthmoving	31 20 00-5
7	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
8	31 23 16.13	Trenching	31 23 16.13-9
9	31 23 19	Dewatering	31 23 19-3
10	31 25 00	Erosion Control	31 25 00-5
11			
12	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
13	Section	Title	
14	32 11 23.33	Dense Graded Base	32 11 23.33-5
15	32 31 13	Chain Link Fencing and Gates	32 31 13-7
16	32 91 13	Soil Preparation	32 91 13-3
17	32 92 19	Seeding	32 92 19-2
18	32 92 23	Sodding	32 92 23-3
19	32 93 00.01	Synthetic Turf System	32 93 00.01-8
20			
21	<b>DIVISION 33 – UTILITIES</b>		
22	Section	Title	
23	33 08 00	Commissioning of Utilities	33 08 00-11
24	33 40 00	Storm Drainage Utilities	33 40 00-10
25			
26	<b>DRAWINGS – Bound Separately</b>		
27	Title		Sheets Thru
28	Title Sheet		T100
29			
30	Civil		C-
31	Campus Archeological Map		C000
32	Existing Site Plan – Athletic Fields		C100
33	Existing Site Plan – Electrical Service		C101
34	Site Demolition Plan – Athletic Fields		C200
35	Site Demolition Plan – Electrical Service		C201
36	Site Layout Plan – Athletic Fields		C300
37	Site Layout Plan – Electrical Service		C301
38	Site Layout Plan – Synthetic Turf		C302
39	Site Grading and Erosion Control Plan – Athletic Fields		C400
40	Site Utility Plan – Athletic Fields		C500
41	Site Construction Details		C600
42	Site Construction Details		C601
43	Site Construction Details		C602
44	Site Construction Details		C603
45			
46	Electrical		E-
47	Site Plan – Demolition		E000
48	Site Plan – Electrical		E100
49	Details		E200
50	One-Line Diagram		E201
51			
52			
53			
54		***	