TABLE O	F CONTENTS MEP BIDDERS (Rev 7/2023)	
Division P	roject No. 22A2M	
VOLUME	<u>Z1</u>	
DIVISION TITLE PA	N 01 - MEP BIDDING REQUIREMENTS	Pages Thru
	F CONTENTS	TC-3
MEP BID	DING REQUIREMENTS	
	ation to Bid	A-2
	actions to Bidders	B-11
	- Mechanical, Electrical, Plumbing, and Fire Protection (MEP)	C-6
	Envelope Label	1
	l Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189) n of Confidential and Proprietary Information Form (DOA-3027)	1 1
DIVISION	N 01	
	equirements	GR-16
	lectronic Submittal Procedures	5
	onstruction Waste Management	3
01 91 01 C	Commissioning Process	4
APPENDI	X #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONT	RACT
DOCUME		
	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
	Request for Submittal Approval (DOA-4523)	1
	Request for Subcontractors Approval (DOA-4225)	1
	CONTENACT FORMS	
	CONTRACT FORMS	2
	Performance Bond Form (DOA-4188)	2 2
	Payment Bond Form (DOA-4187) Contract Form (DOA-4504)	2
	Colliact Form (DOA-4304)	2
	CONDITIONS OF THE CONTRACT	
	Index to the General Conditions	1
	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
	Supplementary General Conditions	SGC-1
	DOC – Security Clearance Background Check	3
	DOC – Contractor Site Access and Working Requirements	SGR-6
	Submittal Log	SL-1
VOLUME	<u>: 2</u>	
DIVISION	N 02 – EXISTING CONDITIONS	
Section	Title	
02 05 00	Common Work Results for Existing Conditions	
02 41 13	Demolition	
DIVISION	N 03 – CONCRETE	
Section	Title	
03 08 00	Commissioning of Concrete	
03 30 00	Cast-In-Place Concrete	
	N 05 – METALS	
Section	Title	

1 2	05 10 00	Structural Metal Framing	4
3	DIVISION	07 - THERMAL AND MOISTURE PROTECTION	
4	Section	Title	
5	07 84 00	Fire Stopping	9
6 7	DIVISION	09 – FINISHES	
8	Section	Title	2
9	09 91 16	Painting for Piping	3
10	DIVICION	22 DI LIMBING	
11		22 - PLUMBING Title	
12	Section 22 05 00		5
13 14	22 05 00	Common Work Results for Plumbing Plumbing Specialties	5 2
15	22 05 14		5
16	22 03 29 22 07 00	Hangers and Supports for Plumbing Piping and Equipment Plumbing Insulation	5
17	22 13 00	Facility Sanitary Sewerage	5
18	22 13 00	racinty Santary Sewerage	3
19	DIVISION	23 - HEATING, VENTILATING AND AIR CONDITIONING	
20	Section	Title	
21	23 05 00	Common Work Results for HVAC	6
22	23 05 13	Common Motor Requirements for HVAC Equipment	4
23	23 05 14	Variable Frequency Drives	5
24	23 05 15	Piping Specialties	5
25	23 05 23	General Duty Valves for HVAC	5
26	23 05 29	Hangers and Supports for HVAC Piping and Equipment	4
27	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	2
28	23 05 93	Testing, Adjusting and Balancing for HVAC	5
29	23 07 00	HVAC Insulation	7
30	23 08 00	Commissioning of HVAC	70
31	23 09 10	Instrument and Controls HMI	11
32	23 09 14	Pneumatic and Electric Instrumentation and Controls Devices for HVAC	14
33	23 11 00	Facility Fuel Piping	7
34	23 21 13	Hydronic Piping	11
35	23 21 23	Hydronic Pumps	4
36	23 25 00	HVAC Water Treatment	4
37	23 30 00	Water Softeners	3
38	23 51 00	Breechings, Chimneys and Stacks	4
39	23 52 00	Heating Boilers	8
40	23 55 52	Burner Management System and Combustion Control System	7
41			
42	DIVISION	26 - ELECTRICAL	
43	Section	Title	
44	26 05 00	Common Work Results for Electrical	6
45	26 05 02	Electrical Demolition for Remodeling	2
46	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	3
47	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
48	26 05 23	Control-Voltage Electrical Power Cables	2
49	26 05 26	Grounding and Bonding for Electrical Systems	4
50	26 05 29	Hangers and Supports for Electrical Systems	3
51	26 05 33	Raceway and Boxes for Electrical Systems	7
52 52	26 05 53	Identification for Electrical Systems Short Circuit (Coordination Study and Are Flesh Bigle Assessment)	4
53 54	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	6
54 55	26 08 00	Commissioning of Electrical England Contactors	24
55 56	26 09 19 26 27 02	Enclosed Contactors Equipment Wiring Systems	2 3
57	26 27 02	Wiring Devices	3
51	202120	THING DOTICES	3

1	26 27 28 Disconnect Switches	2
2	26 28 13 Fuses	1
3	26 28 16 Enclosed Switches and Circuit Breakers	2
4	26 29 00 Low-Voltage Controllers	4
5	26 41 13.13 Lightning Protection for Buildings	3
6	26 51 13 Interior Lighting Fixtures, Lamps and Ballasts	5
7		
8	DRAWINGS – Bound Separately	~
9	Title	Sheets Thru
10	Title Sheet	T001
11	Construction Phasing	T002
12	Discording the Description of the Discording to the Discording the Discording to the	G101
13	Phase I and Phase II Demolition Plans	S101
14	Phase I and Phase II Concrete Plans	S111
15	Phase I and Phase II Pipe Support Framing Plans	S112
16	Phase I and Phase II Roof Framing Plans	S113
17 18	Pipe Rack Elevations	S311
19	Mechanical Symbols and Abbreviations	M001
20	Mechanical Demolition Phase I	M101
21	Mechanical Demolition Phase II	M102
22	Mechanical Piping Plans Phase I	M111
23	Mechanical Piping Plans Phase II	M112
24	Instrumentation Floor Plan	M113
25	Mechanical Piping Elevations and Sections Phase I	M311
26	Mechanical Piping Elevations and Sections Phase II	M312
27	Mechanical Details	M501
28	Piping Schedules	M601
29	Instrumentation Schedules	M602
30	Instrumentation Schedules	M603
31	Piping & Instrumentation Diagram -Demolition Phase I	M701
32	Piping & Instrumentation Diagram - Demolition Phase II	M702
33	Piping & Instrumentation Diagram – Boiler No. 1	M711
34	Piping & Instrumentation Diagram – Boiler No. 2	M712
35	Piping & Instrumentation Diagram – Boiler No. 3	M713
36	Piping & Instrumentation Diagram – Hot Water System Phase I	M721
37	Piping & Instrumentation Diagram – Hot Water System Phase II	M722
38		
39	Plumbing Plan Phase I	P111
40		
41	Electrical Symbology & Abbreviations	E002
42	Electrical One Line Demolition	E201
43	Electrical One Line Installation	E202
44	Electrical Power Plan	E301
45	Electrical Power Plan	E302
46	Electrical Demolition Plan Phase I	E401
47	Electrical Demolition Plans Phase II	E402
48	Electrical Power Plan Phase I	E403
49 50	Electrical Power Plan Phase II Electrical Schedules Demolition	E404
50 51	Electrical Schedules – Demolition Electrical Schedules	E901 E902
52	Electrical Selectures	E9U2
53	***	
23		