1 2 3	TABLE OF VOLUME 2	•	1/2023)			
4	Division Project No. 22D2V					
5		Pages Thru				
6	TITLE PAC	1				
7		CONTENTS	TC-3			
8						
9	DIVISION	02 – EXISTING CONDITIONS				
10	Section	Title				
11	02 05 00	Common Work Results for Existing Conditions	02 05 00 - 4			
12	02 41 19	Selective Demolition	02 41 19 - 6			
13						
14	DIVISION	03 - CONCRETE				
15	Section	Title				
16	03 30 00	Cast-In-Place Concrete	03 30 00 - 20			
17						
18	DIVISION	06 - WOOD, PLASTICS AND COMPOSITES				
19	Section	Title				
20	06 10 53	Miscellaneous Rough Carpentry	06 10 53 - 3			
21						
22	DIVISION	07 - THERMAL AND MOISTURE PROTECTION				
23	Section	Title				
24	07 84 00	Fire Stopping	07 84 00 - 8			
25	07 92 00	Joint Sealants	07 92 00 - 5			
26	07 92 19	Acoutstical Joint Sealants	07 92 19 - 3			
27						
28	DIVISION	09 – FINISHES				
29	Section	Title				
30	09 01 80	Maintenance of Plaster Finishes	09 01 80 - 3			
31		Maintenance Repainting	09 01 90.52 - 4			
32	09 05 61	Common Work Results for Flooring Preparation	09 05 61 - 3			
33	09 22 16	Non-Structural Metal Framing	09 22 16 - 3			
34	09 29 00	Gypsum Board	09 29 00 - 4			
35	09 30 00	Tiling	09 30 00 - 3			
36	09 65 13	Resilient Base and Accessories	09 65 13 - 3			
37	09 65 16	Resilient Sheet Flooring	09 65 16 - 4			
38	09 68 16	Sheet Carpeting	09 68 16 - 5			
39	09 91 24	Interior Painting	09 91 24 - 6			
40						
41		10 – SPECIALTIES				
42	Section	Title				
43	10 28 00	Toilet, Bath and Laundry Accessories	10 28 00 - 3			
44	DITITOT ON .	44				
45		12 – FURNISHINGS				
46	Section	Title	10.26.61.160			
47	12 36 61.16	Solid Surfacing Countertops	12 36 61.16 - 2			
48	DIVISION 21 – FIRE SUPPRESSION					
49 50						
50 51	Section	Title Common Work Possite for Fire Protection	21.05.00			
51 52	21 05 00	Common Work Results for Fire Protection	21 05 00 - 7			
52 53	21 05 29 21 08 00	Hangers and Supports for Fire Protection Piping and Equipm	nent 21 05 29 - 4 21 08 00 - 8			
53 54	21 10 00	Commissioning of Fire Protection Water-Based Fire Protection Systems	21 08 00 - 8			
54 55	Z1 10 00	water-dased the floteetion systems	21 10 00 - 8			
56						
57						
51		TC 1				

1	DIVISION	I 22 – PLUMBING	
2	Section	Title	
3	22 05 00	Common Work Results for Plumbing	22 05 00 - 8
4	22 05 14	Plumbing Specialties	22 05 14 - 2
5	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29 - 5
6	22 07 00	Plumbing Insulation	22 07 00 - 5
7	22 08 00	Commissioning of Plumbing	22 08 00 - 25
8	22 11 00	Facility Water Distribution	22 11 00 - 7
9	22 13 00	Facility Sanitary Sewerage	22 13 00 - 7
10	22 42 00	Commercial Plumbing Fixtures	22 42 00 - 4
11	22 12 00	Commercial Funioning Fractices	22 12 00 1
12	DIVISION	23 – HEATING, VENTILATING AND AIR CONDITIONING	
13	Section	Title	
14	23 05 00	Common Work Results for HVAC	23 05 00 - 6
15	23 05 00	Common Motor Requirements for HVAC Equipment	22 05 13 - 3
16	23 05 14	Variable Frequency Drives	23 05 14 - 6
17	23 05 15	Piping Specialties	23 05 15 - 2
18	23 05 23	General Duty Valves for HVAC	23 05 23 - 3
19	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29 - 3
20	23 05 23	Testing, Adjusting and Balancing for HVAC	23 05 93 - 5
21		HVAC Insulation	23 07 00 - 7
22	23 07 00		
	23 08 00	Commissioning of HVAC Pneumatic and Electric Controls	23 08 00 - 72
23	23 09 14		23 09 14 - 12
24	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15 - 10
25	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24 - 12
26	23 09 93	Sequence of Operation for HVAC Controls	23 09 93 - 15
27	23 21 13	Hydronic Piping	23 21 13 - 8
28	23 25 00	HVAC Water Treatment	23 25 00 - 4
29	23 31 00	HVAC Ducts and Casings	23 31 00 - 5
30	23 33 00	Air Duct Accessories	23 33 00 - 3
31	23 36 00	Air Terminal Units	23 36 00 - 4
32	23 37 13	Diffusers, Registers and Grilles	23 27 13 - 2
33	D	AC TYPOTRACIA	
34		26 – ELECTRICAL	
35	Section	Title	
36	26 05 00	Common Work Results for Electrical	26 05 00 - 6
37	26 05 02	Electrical Demolition for Remodeling	26 05 02 - 3
38	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04 - 2
39	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 - 4
40	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 - 2
41	26 05 29	Hangers and Supports for Electrical Systems	26 05 29 - 3
42	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 7
43	26 05 53	Identification for Electrical Systems	26 05 53 - 3
44	26 08 00	Commissioning of Electrical	26 08 00 - 29
45	26 24 16	Panelboards	26 24 16 - 2
46	26 27 02	Equipment Wiring Systems	26 27 02 - 2
47	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13 - 6
48			
49		28 – ELECTRONIC SAFETY AND SECURITY	
50	28 31 00	Fire Detection and Alarm	28 31 00 - 12
51			
52	DRAWING	GS – Bound Separately	
53	Title		Sheets Thru
54			
55	General		
56	Title Sheet		T100
57	Project Pha	sing Plan	G100
		TC-2	

1		
2	Architectural	
3	Demolition and New Work; Basement Plan	A100
4	Demolition; First Floor Plan	A101
5	New Work; First Floor Plan	A102
6 7	New Work; First Floor Reflected Ceiling Plan Partition Types and Details	A103 A500
8	Partition Types and Details Enlarged Plans, Elevations and Room Finish Schedule	A600
9	Emarged Flams, Elevations and Room Finish Schedule	A000
10	Fire Suppression	
11	Fire Protection Abbreviations, Symbols and General Notes	F001
12	Fire Protection – Demolition; First Floor Plan	F100
13	Fire Protection – New Work; First Floor Plan	F200
14		
15	Plumbing	
16	Plumbing Symbols, Abbreviations, and General Notes	P001
17	Plumbing Demolition Plan; Under Floor Plan and Enlarged Restroom Plans	P100
18	Plumbing Demolition Plan; Basement Plan	P101
19	Plumbing New Work Plan; Under Floor Plan and Enlarged Restroom Plans	P200
20 21	Plumbing New Work Plan; Basement Plan Plumbing New Work Plan; Magrapine Plan	P201 P202
22	Plumbing New Work Plan; Mezzanine Plan Plumbing Details and Schedules	P202 P400
23	Finding Details and Schedules	1400
24	Heating, Ventilating and Air Conditioning	
25	Mechanical Symbols and Abbreviations	M000
26	Mechanical – Demolition & New Work; Wing 'A' HVAC Plan	M100
27	Mechanical – Demolition & New Work; Wing 'B' HVAC Plan	M101
28	Mechanical – Demolition & New Work; Wing 'C' HVAC Plan	M102
29	Mechanical – Demolition & New Work; Wing 'D' HVAC Plan	M103
30	Mechanical – Demolition & New Work; Main Room HVAC Plan	M104
31	Mechanical – Demolition & New Work; Wing 'A' Mechanical Piping Plan	M200
32	Mechanical – Demolition & New Work; Wing 'B' Mechanical Piping Plan	M201
33	Mechanical – Demolition & New Work; Wing 'C' Mechanical Piping Plan	M202
34 35	Mechanical – Demolition & New Work; Wing 'D' Mechanical Piping Plan Mechanical – Demolition & New Work; Main Room Mechanical Piping Plan	M203
36	Mechanical – Demolition & New Work; Want Room Wechanical Fights Flan Mechanical – Demolition & New Work; Wing Penthouse Hydronic Plans	M204 M300
37	Mechanical – Demolition & New Work; Fan and Equipment Room Plans	M301
38	Existing Conrol Drawings	M400
39	Existing Conrol Drawings	M401
40	Existing Conrol Drawings	M402
41	Mechanical Details	M500
42	Mechanical Schedules	M600
43	Mechanical Schedules	M601
44		
45	Electrical	7004
46	Electrical Symbols, Abbreviations and General Notes	E001
47	Electrical Demolition Plan; First Floor Plan	E100
48 49	Electrical Demolition Plan; Mezzanine Floor Plan Electrical New Work Plan; First Floor Plan	E101 E200
50	Electrical New Work Plan; Mezzanine Floor Plan	E200 E201
51	Electrical Schedules	E500
52	Electrical Schedules	E501
53		
54		
55		
56	***	