

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 18J2E		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-3
31			
32	DIVISION 01		
33	General Requirements		GR-15
34	01 33 00 Electronic Submittal Procedures		01 33 00-6
35	01 74 19 Construction Waste Management		01 74 19-3
36			
37	DIVISION 02 – EXISTING CONDITIONS		
38	Section Title		
39	02 05 00 Common Work Results for Existing Conditions		02 50 00-5
40	02 24 13.76 Material Management Plan		02 24 13.76-20
41	02 32 00 Geo Technical Investigation		02 32 00-14
42	02 41 13 Demolition		02 41 13-5
43			
44	DIVISION 03 - CONCRETE		
45	Section Title		
46	03 30 00 Cast-In-Place Concrete		03 30 00-15
47	03 33 23 Integrally Colored Concrete		03 33 23-5
48			
49	DIVISION 05 - METALS		
50	Section Title		
51	05 52 13 Pipe and Tube Railings		05 52 13-4
52			
53	DIVISION 10 – SPECIALTIES		
54	Section Title		
55	10 14 17 Exterior Dimensional Signage		10 14 17-8
56	10 73 16.16 Metal Shade Structure		10 73 16.16-5

1	DIVISION 26 - ELECTRICAL		
2	Section	Title	
3	26 05 00	Common Work Results for Electrical	26 05 00-7
4	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
5	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	25 05 04-3
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-6
7	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
8	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
9	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-9
10	26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
11	26 05 53	Identification for Electrical Systems	26 05 53-3
12	26 05 73	Short Circuit/ Coordination Study and Arc Flash Risk Assessment	26 05 73-5
13	26 08 00	Commissioning of Electrical	26 08 00-36
14	26 09 19	Enclosed Contactors	26 09 19-2
15	26 24 13	Switchboards	26 24 13-5
16	26 24 16	Panelboards	26 24 16-4
17	26 27 13	Electricity Metering	26 27 13-4
18	26 27 26	Wiring Devices	26 27 26-3
19	26 27 28	Disconnect Switches	26 27 28-2
20	26 28 13	Fuses	26 28 13-1
21	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
22	26 56 29	Site Lighting	26 56 29-6
23			
24	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
25	Section	Title	
26	30 05 00	Common Work Results for Exterior Work	30 05 00-5
27			
28	DIVISION 31 – EARTHWORK		
29	Section	Title	
30	31 10 00	Site Clearing	31 10 00-2
31	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-2
32	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-8
33	31 20 00	Earthmoving	31 20 00-5
34	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
35	31 23 16.13	Trenching	31 23 16.13-9
36	31 23 19	Dewatering	31 23 19-3
37	31 25 00	Erosion Control	31 25 00-5
38			
39	DIVISION 32 – EXTERIOR IMPROVEMENTS		
40	Section	Title	
41	32 11 23.33	Dense Graded Base	32 11 23.33-3
42	32 12 16.13	Hot Mix Asphalt Paving	32 12 16.13-3
43	32 14 16	Brick Unit Paving	32 14 16-4
44	32 17 23	Pavement Markings	32 17 23-2
45	32 30 00	Site Furnishings	32 30 00-3
46	32 31 13	Chain Link Fencing and Gates	32 31 13-6
47	32 31 19	Decorative Metal Fences and Gates	32 31 19-4
48	32 41 20	Boulders and Rocks	32 41 20-3
49	32 91 13	Soil Preparation	32 91 13-4
50	32 92 00	Plants	32 92 00-9
51	32 92 19	Seeding	32 92 19-3
52	32 92 23	Sodding	32 92 23-6
53			
54	DIVISION 33 – UTILITIES		
55	Section	Title	
56	33 01 30.72	Relining Sewers – CIPP	33 01 30.72-10
57	33 11 00	Water Utility Distribution Piping	33 11 00-13

1	33 30 00	Sanitary Sewerage Utilities	33 30 00-9
2	33 40 00	Storm Drainage Utilities	33 40 00-10
3			
4	DRAWINGS - Bound Separately		
5	Title		Sheets Thru
6			
7	Drawing Index		T100
8	Legend & General Notes		T101
9	Overall Sheet Layout		T102
10	Existing Conditions & Demolition Plan Sheet Layout		C100
11	Existing Conditions & Demolition Plan		C101
12	Existing Conditions & Demolition Plan		C102
13	Existing Conditions & Demolition Plan		C103
14	Existing Conditions & Demolition Plan		C104
15	Existing Conditions & Demolition Plan		C105
16	Existing Conditions & Demolition Plan		C106
17	Existing Conditions & Demolition Plan		C107
18	Existing Conditions & Demolition Plan		C108
19	Existing Conditions & Demolition Plan		C109
20	Existing Conditions & Demolition Plan		C110
21	Site Plan Sheet Layout		C200
22	Site Plan		C201
23	Site Plan		C202
24	Site Plan		C203
25	Site Plan		C204
26	Site Plan		C205
27	Site Plan		C206
28	Site Plan		C207
29	Site Plan		C208
30	Site & Utility Plan		C209
31	Grading Plan Sheet Layout		C300
32	Grading Plan		C301
33	Grading Plan		C302
34	Grading Plan		C303
35	Grading Plan		C304
36	Grading Plan		C305
37	Grading Plan		C306
38	Grading Plan		C307
39	Grading Plan		C308
40	Utility Plan & Profile Sheet Layout		C400
41	Utility Plan & Profile		C401
42	Utility Plan & Profile		C402
43	Utility Plan & Profile		C403
44	Construction Details		C500
45	Construction Details		C501
46	Construction Details		C502
47	Construction Details		C503
48	Symbols List		E000
49	Demolition Site Lighting and Power Plan		E100
50	Demolition One Lines for Lot Z and North Paddock		E105
51	New Site Lighting Plan		E200
52	New Site Lighting Calculation Plan		E201
53	New Shelter Lighting Plan		E202
54	Electrical Outdoor Equipment Details		E205
55	New Site Power Plan		E300
56	One Lines for Lot Z Services and North Paddock		E305
57	Panelboard Mounting Details		E400

1	Raceway System Extension Diagrams	E404
2	Panelboard Schedules	E405
3	Tree Protection and Removal Plan	L001
4	Overall Site Materials and Layout Plan	L100
5	North Site Material Plan	L110
6	North Site Layout Plan	L120
7	South Site Material Plan	L130
8	South Site Layout Plan	L140
9	Material Enlargements	L150
10	Layout Enlargements	L160
11	Paving Details	L200
12	Stone Block Sections	L210
13	Stone Block Elevations	L220
14	Wall and Railing Details	L230
15	Concrete Wall Details	L240
16	Shade Structure Details	L250
17	Signage Details	L260
18	Signage Details	L270
19	Overall Planting Plan	L300
20	North Site Planting Plan	L310
21	South Site Planting Plan	L320
22	Planting Details	L330
23		
24	***	