

1	TABLE OF CONTENTS MEP BIDDERS	(Rev 8/2022)	
2			
3	Division Project No. 18J2E		
4			
5	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	MEP BIDDING REQUIREMENTS		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION 01		
18	General Requirements		GR-15
19	01 33 00 Electronic Submittal Procedures		01 33 00-6
20	01 74 19 Construction Waste Management		01 74 19-3
21			
22	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
23	DOCUMENTS		
24	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
25	Request for Submittal Approval (DOA-4523)		1
26	Request for Subcontractors Approval (DOA-4225)		1
27			
28	CONTRACT FORMS		
29	Performance Bond Form (DOA-4188)		2
30	Payment Bond Form (DOA-4187)		2
31	Contract Form (DOA-4504)		2
32			
33	CONDITIONS OF THE CONTRACT		
34	Index to General Conditions		1
35	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
36	Supplementary General Conditions		SGC-1
37	Submittal Log		SL-3
38			
39	DIVISION 02 – EXISTING CONDITIONS		
40	Section Title		
41	02 05 00 Common Work Results for Existing Conditions		02 50 00-5
42	02 24 13.76 Material Management Plan		02 24 13.76-20
43	02 32 00 Geo Technical Investigation		02 32 00-14
44	02 41 13 Demolition		02 41 13-5
45			
46	DIVISION 03 - CONCRETE		
47	Section Title		
48	03 30 00 Cast-In-Place Concrete		03 30 00-15
49	03 33 23 Integrally Colored Concrete		03 33 23-5
50			
51	DIVISION 05 - METALS		
52	Section Title		
53	05 52 13 Pipe and Tube Railings		05 52 13-4

1	DIVISION 10 – SPECIALTIES		
2	Section	Title	
3	10 14 17	Exterior Dimensional Signage	10 14 17-8
4	10 73 16.16	Metal Shade Structure	10 73 16.16-5
5			
6	DIVISION 26 - ELECTRICAL		
7	Section	Title	
8	26 05 00	Common Work Results for Electrical	26 05 00-7
9	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
10	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	25 05 04-3
11	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-6
12	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
13	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
14	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-9
15	26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
16	26 05 53	Identification for Electrical Systems	26 05 53-3
17	26 05 73	Short Circuit/ Coordination Study and Arc Flash Risk Assessment	26 05 73-5
18	26 08 00	Commissioning of Electrical	26 08 00-36
19	26 09 19	Enclosed Contactors	26 09 19-2
20	26 24 13	Switchboards	26 24 13-5
21	26 24 16	Panelboards	26 24 16-4
22	26 27 13	Electricity Metering	26 27 13-4
23	26 27 26	Wiring Devices	26 27 26-3
24	26 27 28	Disconnect Switches	26 27 28-2
25	26 28 13	Fuses	26 28 13-1
26	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
27	26 56 29	Site Lighting	26 56 29-6
28			
29	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
30	Section	Title	
31	30 05 00	Common Work Results for Exterior Work	30 05 00-5
32			
33	DIVISION 31 – EARTHWORK		
34	Section	Title	
35	31 10 00	Site Clearing	31 10 00-2
36	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-2
37	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-8
38	31 20 00	Earthmoving	31 20 00-5
39	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
40	31 23 16.13	Trenching	31 23 16.13-9
41	31 23 19	Dewatering	31 23 19-3
42	31 25 00	Erosion Control	31 25 00-5
43			
44	DIVISION 32 – EXTERIOR IMPROVEMENTS		
45	Section	Title	
46	32 11 23.33	Dense Graded Base	32 11 23.33-3
47	32 12 16.13	Hot Mix Asphalt Paving	32 12 16.13-3
48	32 14 16	Brick Unit Paving	32 14 16-4
49	32 17 23	Pavement Markings	32 17 23-2
50	32 30 00	Site Furnishings	32 30 00-3
51	32 31 13	Chain Link Fencing and Gates	32 31 13-6
52	32 31 19	Decorative Metal Fences and Gates	32 31 19-4
53	32 41 20	Boulders and Rocks	32 41 20-3
54	32 91 13	Soil Preparation	32 91 13-4
55	32 92 00	Plants	32 92 00-9
56	32 92 19	Seeding	32 92 19-3
57	32 92 23	Sodding	32 92 23-6

1	DIVISION 33 – UTILITIES	
2	Section Title	
3	33 01 30.72 Relining Sewers – CIPP	33 01 30.72-10
4	33 11 00 Water Utility Distribution Piping	33 11 00-13
5	33 30 00 Sanitary Sewerage Utilities	33 30 00-9
6	33 40 00 Storm Drainage Utilities	33 40 00-10
7		
8	DRAWINGS - Bound Separately	
9	Title	Sheets Thru
10		
11	Drawing Index	T100
12	Legend & General Notes	T101
13	Overall Sheet Layout	T102
14	Existing Conditions & Demolition Plan Sheet Layout	C100
15	Existing Conditions & Demolition Plan	C101
16	Existing Conditions & Demolition Plan	C102
17	Existing Conditions & Demolition Plan	C103
18	Existing Conditions & Demolition Plan	C104
19	Existing Conditions & Demolition Plan	C105
20	Existing Conditions & Demolition Plan	C106
21	Existing Conditions & Demolition Plan	C107
22	Existing Conditions & Demolition Plan	C108
23	Existing Conditions & Demolition Plan	C109
24	Existing Conditions & Demolition Plan	C110
25	Site Plan Sheet Layout	C200
26	Site Plan	C201
27	Site Plan	C202
28	Site Plan	C203
29	Site Plan	C204
30	Site Plan	C205
31	Site Plan	C206
32	Site Plan	C207
33	Site Plan	C208
34	Site & Utility Plan	C209
35	Grading Plan Sheet Layout	C300
36	Grading Plan	C301
37	Grading Plan	C302
38	Grading Plan	C303
39	Grading Plan	C304
40	Grading Plan	C305
41	Grading Plan	C306
42	Grading Plan	C307
43	Grading Plan	C308
44	Utility Plan & Profile Sheet Layout	C400
45	Utility Plan & Profile	C401
46	Utility Plan & Profile	C402
47	Utility Plan & Profile	C403
48	Construction Details	C500
49	Construction Details	C501
50	Construction Details	C502
51	Construction Details	C503
52	Symbols List	E000
53	Demolition Site Lighting and Power Plan	E100
54	Demolition One Lines for Lot Z and North Paddock	E105
55	New Site Lighting Plan	E200
56	New Site Lighting Calculation Plan	E201
57	New Shelter Lighting Plan	E202

1	Electrical Outdoor Equipment Details	E205
2	New Site Power Plan	E300
3	One Lines for Lot Z Services and North Paddock	E305
4	Panelboard Mounting Details	E400
5	Raceway System Extension Diagrams	E404
6	Panelboard Schedules	E405
7	Tree Protection and Removal Plan	L001
8	Overall Site Materials and Layout Plan	L100
9	North Site Material Plan	L110
10	North Site Layout Plan	L120
11	South Site Material Plan	L130
12	South Site Layout Plan	L140
13	Material Enlargements	L150
14	Layout Enlargements	L160
15	Paving Details	L200
16	Stone Block Sections	L210
17	Stone Block Elevations	L220
18	Wall and Railing Details	L230
19	Concrete Wall Details	L240
20	Shade Structure Details	L250
21	Signage Details	L260
22	Signage Details	L270
23	Overall Planting Plan	L300
24	North Site Planting Plan	L310
25	South Site Planting Plan	L320
26	Planting Details	L330
27		
28	***	