NORTH BUILDING UNITS 9 AND 10 WET CELL REMODEL
WISCONSIN RESOURCE CENTER, WINNEBAGO
DEPARTMENT OF HEALTH SERVICES
OSHKOSH, WISCONSIN
PROJECT NO. 20B3L MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 13, 2023

CONTRACTOR	BB or CC	DVB/ MBE	FIRE PROTECTION WORK BASE BID NO. 2
No Individual Fire Protection Bids Received			

NORTH BUILDING UNITS 9 AND 10 WET CELL REMODEL
WISCONSIN RESOURCE CENTER, WINNEBAGO
DEPARTMENT OF HEALTH SERVICES
OSHKOSH, WISCONSIN
PROJECT NO. 20B3L MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 13, 2023

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3
Ahern-Gross, Inc. Fond du Lac, WI	BB		940,000.00
Hooper Corporation DeForest, WI	BB		938,395.00
North American Mechanical, Inc. Windsor, WI	BB		965,000.00
Tweet-Garot Mechanical, Inc. De Pere, WI	BB		847,450.00

NORTH BUILDING UNITS 9 AND 10 WET CELL REMODEL
WISCONSIN RESOURCE CENTER, WINNEBAGO
DEPARTMENT OF HEALTH SERVICES
OSHKOSH, WISCONSIN
PROJECT NO. 20B3L MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 13, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
No Individual HVAC/Mechanical Bids Received.			

NORTH BUILDING UNITS 9 AND 10 WET CELL REMODEL
WISCONSIN RESOURCE CENTER, WINNEBAGO
DEPARTMENT OF HEALTH SERVICES
OSHKOSH, WISCONSIN
PROJECT NO. 20B3L MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JULY 13, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Elmstar Electric Corporation Kaukauna, WI	BB		655,955.00

NORTH BUILDING UNITS 9 AND 10 WET CELL REMODEL
WISCONSIN RESOURCE CENTER, WINNEBAGO
DEPARTMENT OF HEALTH SERVICES
OSHKOSH, WISCONSIN
PROJECT NO. 20B3L MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
July 13, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT