ELECTRICAL AND IT INFRASTRUCTURE IMPROVEMENTS
HQ ARCHIVE AND READING ROOM
WISCONSIN HISTORICAL SOCIETY
MADISON, WISCONSIN
PROJECT NO. 21F3W
PROJECT MANAGER - ROBERT LUX
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MARCH 14, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ALL WORK
Forward Electric, Inc. Madison, WI	BB		217,654.00
River City Construction WI, LLC Wisconsin Rapids, WI	BB		155,720.00