

1	<b>TABLE OF CONTENTS MEP BIDDERS</b>		(Rev 8/2022)
2			
3	Division Project No. <b>21L2J-01</b>		
4			
5	<b>DIVISION 01 - MEP BIDDING REQUIREMENTS</b>		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	<b>MEP BIDDING REQUIREMENTS</b>		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-5
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	<b>DIVISION 01</b>		
18	General Requirements		GR-16
19	Supplement to General Requirements, Special Site Conditions		SGR-6
20	Facility Security Clearance Background Check (DOC-2430)		3
21	01 33 00 Electronic Submittal Procedures		01 33 00-5
22	01 74 19 Construction Waste Management		01 74 19-4
23	01 91 01 Commissioning Process		01 19 01-3
24			
25	<b>APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT</b>		
26	<b>DOCUMENTS</b>		
27	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
28	Request for Submittal Approval (DOA-4523)		1
29	Request for Subcontractors Approval (DOA-4225)		1
30			
31	<b>CONTRACT FORMS</b>		
32	Performance Bond Form (DOA-4188)		2
33	Payment Bond Form (DOA-4187)		2
34	Contract Form (DOA-4504)		2
35			
36	<b>CONDITIONS OF THE CONTRACT</b>		
37	Index to General Conditions		1
38	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
39	Supplementary General Conditions		SGC-1
40	Submittal Log		SL-3
41			
42			
43	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
44	Section	Title	
45	02 05 00	Common Work Results for Existing Conditions	02 05 00-4
46	02 32 00	Geotechnical Investigation & Environmental Investigation	02 32 00-135
47	02 41 13	Demolition	02 41 13-4
48			
49	<b>DIVISION 03 - CONCRETE</b>		
50	Section	Title	
51	03 08 00	Commissioning of Concrete	03 08 00-6
52	03 30 00	Cast-In-Place Concrete	03 30 00-19
53			
54	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>		
55	07 10 16	Waterproofing for Utilities	07 10 16-4
56			

1	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>		
2	Section	Title	
3	23 05 00	Common Work Results for HVAC	23 05 00-4
4	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-2
5	23 05 15	Piping Specialties	23 05 15-2
6	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-3
7	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
8	23 07 00	HVAC Insulation	23 07 00-6
9	23 08 00	Commissioning of HVAC	23 08 00-6
10	23 22 13	Steam and Condensate Heating Piping	23 22 13-6
11	23 22 13.13	Underground Steam and Condensate Heating Piping	23 22 13.13-7
12	23 25 00	HVAC Water Treatment	23 25 00-3
13	23 30 16	Sump Pumps and Piping for Utilities	23 30 16-4
14			
15	<b>DIVISION 26 - ELECTRICAL</b>		
16	Section	Title	
17	26 05 00	Common Work Results for Electrical	26 05 00-6
18	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
19	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
20	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
21	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
22	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-9
23	26 05 53	Identification for Electrical Systems	26 05 53-2
24	26 08 00	Commissioning of Electrical	26 08 00-30
25	26 24 16	Panelboards	26 24 16-2
26	26 27 02	Equipment Wiring Systems	26 27 02-3
27	26 27 26	Wiring Devices	26 27 26-2
28	26 56 29	Site Lighting	26 56 29-3
29			
30	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
31	Section	Title	
32	30 05 00	Common Work Results for all Exterior Work	30 05 00-5
33			
34	<b>DIVISION 31 - EARTHWORK</b>		
35	Section	Title	
36	31 10 00	Site Clearing	31 10 00-2
37	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-2
38	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-8
39	31 20 00	Earthmoving	31 20 00-6
40	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
41	31 23 16.13	Trenching	31 23 16.13-9
42	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
43	31 23 19	Dewatering	31 23 19-3
44	31 25 00	Erosion Control	31 25 00-5
45	31 41 16	Sheet Piling	31 41 16-5
46			
47	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
48	Section	Title	
49	32 11 23.33	Dense Graded Base	32 11 23.33-3
50	32 91 13	Soil Preparation	32 91 13-3
51	32 92 19	Seeding	32 92 19-3
52			
53	<b>DIVISION 33 - UTILITIES</b>		
54	Section	Title	
55	33 08 00	Commissioning of Utilities	33 08 00-35
56	33 11 00	Water Utility Distribution Piping	33 11 00-13
57	33 40 00	Storm Drainage Utilities	33 40 00-8

1	33 63 13	Hydronic Heating & Steam Utilities	33 63 13-2
2	33 65 00	Thermal Utilities	33 65 00-4
3			
4	<b>DRAWINGS - Bound Separately</b>		
5			
6	Title		Sheets Thru
7	Project Title Sheet		T000
8	Civil		C-
9	General Notes & Legend		C001
10	Existing Conditions		C010
11	Existing Subsurface Conditions		C020
12	Erosion Control Plan		C030
13	Erosion Control Details		C040
14	Demolition Plan		C100
15	Site Restoration Plan		C120
16	Utility Overview		C500
17	Proposed Steam Plan and Profile		C510
18	Proposed Condensate Plan and Profile		C511
19	Proposed Watermain Plan and Profile		C520
20	Site Restoration and Utility Details		C800
21	Site Restoration and Utility Details		C801
22	Civil Details		C802
23	New Steam Pit A – Floor Plan, Section & Elevations		C803
24	New Steam Pit B – Floor Plan, Section & Elevations		C804
25			
26	Mechanical		M-
27	Mechanical Symbols and Abbreviations		M000
28	Mechanical Demolition – Steam Pits A & B Floor Plans & Sections		M300
29	Mechanical Site Plan New Work – Overall		M400
30	Mechanical Site Plan New Work		M401
31	Mechanical New Work – Steam Pits A Floor Plans & Sections		M600
32	Mechanical New Work – Steam Pits B Floor Plans & Sections		M601
33	Mechanical Details		M800
34			
35	Electrical		E-
36	Electrical Site Lighting Plan New Work – Overall		E400
37	Electrical New Work – Steam Pits B Floor Plans & Sections		E601
38	Electrical Panel Schedules & One-Line Diagram		E901
39			
40			
41			
42		***	