

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 21L2J-01		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-3
31			
32	DIVISION 01		
33	General Requirements		GR-16
34	Supplement to General Requirements, Special Site Conditions		SGR-6
35	Facility Security Clearance Background Check (DOC-2430)		3
36	01 33 00 Electronic Submittal Procedures		01 33 00-5
37	01 74 19 Construction Waste Management		01 74 19-4
38	01 91 01 Commissioning Process		01 19 01-3
39			
40			
41	DIVISION 02 – EXISTING CONDITIONS		
42	Section Title		
43	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
44	02 32 00 Geotechnical Investigation & Environmental Investigation		02 32 00-135
45	02 41 13 Demolition		02 41 13-4
46			
47	DIVISION 03 - CONCRETE		
48	Section Title		
49	03 08 00 Commissioning of Concrete		03 08 00-6
50	03 30 00 Cast-In-Place Concrete		03 30 00-19
51			
52	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
53	07 10 16 Waterproofing for Utilities		07 10 16-4
54			
55	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
56	Section Title		
57	23 05 00 Common Work Results for HVAC		23 05 00-4
58	23 05 13 Common Motor Requirements for HVAC Equipment		23 05 13-2

1	23 05 15	Piping Specialties	23 05 15-2
2	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-3
3	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
4	23 07 00	HVAC Insulation	23 07 00-6
5	23 08 00	Commissioning of HVAC	23 08 00-6
6	23 22 13	Steam and Condensate Heating Piping	23 22 13-6
7	23 22 13.13	Underground Steam and Condensate Heating Piping	23 22 13.13-7
8	23 25 00	HVAC Water Treatment	23 25 00-3
9	23 30 16	Sump Pumps and Piping for Utilities	23 30 16-4
10			
11	DIVISION 26 - ELECTRICAL		
12	Section	Title	
13	26 05 00	Common Work Results for Electrical	26 05 00-6
14	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
15	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
16	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
17	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
18	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-9
19	26 05 53	Identification for Electrical Systems	26 05 53-2
20	26 08 00	Commissioning of Electrical	26 08 00-30
21	26 24 16	Panelboards	26 24 16-2
22	26 27 02	Equipment Wiring Systems	26 27 02-3
23	26 27 26	Wiring Devices	26 27 26-2
24	26 56 29	Site Lighting	26 56 29-3
25			
26	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
27	Section	Title	
28	30 05 00	Common Work Results for all Exterior Work	30 05 00-5
29			
30	DIVISION 31 - EARTHWORK		
31	Section	Title	
32	31 10 00	Site Clearing	31 10 00-2
33	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-2
34	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-8
35	31 20 00	Earthmoving	31 20 00-6
36	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
37	31 23 16.13	Trenching	31 23 16.13-9
38	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
39	31 23 19	Dewatering	31 23 19-3
40	31 25 00	Erosion Control	31 25 00-5
41	31 41 16	Sheet Piling	31 41 16-5
42			
43	DIVISION 32 – EXTERIOR IMPROVEMENTS		
44	Section	Title	
45	32 11 23.33	Dense Graded Base	32 11 23.33-3
46	32 91 13	Soil Preparation	32 91 13-3
47	32 92 19	Seeding	32 92 19-3
48			
49	DIVISION 33 - UTILITIES		
50	Section	Title	
51	33 08 00	Commissioning of Utilities	33 08 00-35
52	33 11 00	Water Utility Distribution Piping	33 11 00-13
53	33 40 00	Storm Drainage Utilities	33 40 00-8
54	33 63 13	Hydronic Heating & Steam Utilities	33 63 13-2
55	33 65 00	Thermal Utilities	33 65 00-4
56			
57			

1	DRAWINGS - Bound Separately	
2	Title	Sheets Thru
3	Project Title Sheet	T000
4		
5	Civil	C-
6	General Notes & Legend	C001
7	Existing Conditions	C010
8	Existing Subsurface Conditions	C020
9	Erosion Control Plan	C030
10	Erosion Control Details	C040
11	Demolition Plan	C100
12	Site Restoration Plan	C120
13	Utility Overview	C500
14	Proposed Steam Plan and Profile	C510
15	Proposed Condensate Plan and Profile	C511
16	Proposed Watermain Plan and Profile	C520
17	Site Restoration and Utility Details	C800
18	Site Restoration and Utility Details	C801
19	Civil Details	C802
20	New Steam Pit A – Floor Plan, Section & Elevations	C803
21	New Steam Pit B – Floor Plan, Section & Elevations	C804
22		
23	Mechanical	M-
24	Mechanical Symbols and Abbreviations	M000
25	Mechanical Demolition – Steam Pits A & B Floor Plans & Sections	M300
26	Mechanical Site Plan New Work – Overall	M400
27	Mechanical Site Plan New Work	M401
28	Mechanical New Work – Steam Pits A Floor Plans & Sections	M600
29	Mechanical New Work – Steam Pits B Floor Plans & Sections	M601
30	Mechanical Details	M800
31		
32	Electrical	E-
33	Electrical Site Lighting Plan New Work – Overall	E400
34	Electrical New Work – Steam Pits B Floor Plans & Sections	E601
35	Electrical Panel Schedules & One-Line Diagram	E901
36		
37		
38		
39	***	