DOOR CONTROLS SYSTEM UPGRADE
SAND RIDGE SECURE TREATMENT CENTER
DEPARTMENT OF HEALTH SERVICES
MAUSTON, WISCONSIN
PROJECT NO. 21I3K STC
PROJECT MANAGER - JOHN STEHLY
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JUNE 8, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ALL WORK BASE BID NO. 0
Cornerstone Detention Products, Inc. Montgomery, AL	BB		942,975.00
Total Electric Service, Inc. Marshfield, WI	BB		1,392,400.00