

1	TABLE OF CONTENTS MEP BIDDERS (Rev 1/2023)		
2			
3	Division Project No. 22B30		
4			
5	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	MEP BIDDING REQUIREMENTS		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-6
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION 01		
18	General Requirements		GR-15
19	DOC - Contractor Site Access and Working Requirements		6
20	DOC PREA Contractor Statement of Acknowledgment (DOC-2786)		1
21	DOC Security Clearance Background Check		1
22	A Guide for Volunteers and Contractors		2
23	01 74 19 Construction Waste Management		01 74 19-4
24	01 91 01 Commissioning Process		01 91 01-4
25			
26	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
27	DOCUMENTS		
28	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
29	Request for Submittal Approval (DOA-4523)		1
30	Request for Subcontractors Approval (DOA-4225)		1
31			
32	CONTRACT FORMS		
33	Performance Bond Form (DOA-4188)		2
34	Payment Bond Form (DOA-4187)		2
35	Contract Form (DOA-4504)		2
36			
37	CONDITIONS OF THE CONTRACT		
38	Index to the General Conditions		1
39	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
40	Supplementary General Conditions		SGC-1
41	Submittal Log		SL-2
42			
43	VOLUME 2 SPECIFICATIONS		
44			
45	DIVISION 02 – EXISTING CONDITIONS		
46	Section	Title	Pages Thru
47	02 41 13	Demolition	02 41 13-4
48			
49	DIVISION 03 - CONCRETE		
50	Section	Title	Pages Thru
51	03 30 00	Cast-In-Place Concrete	03 30 00-15
52	03 35 00	Concrete Finishing - Interior	03 35 00-5
53			
54	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
55	Section	Title	Pages Thru
56	07 59 00	Roof Maintenance and Repairs	07 59 00-5
57	07 84 00	Fire Stopping	07 84 00-9

1			
2	DIVISION 08 – OPENINGS		
3	Section	Title	Pages Thru
4	08 01 11	Maintenance of Doors and Frames	08 01 11-3
5			
6	DIVISION 09 - FINISHES		
7	Section	Title	Pages Thru
8	09 01 90	Maintenance of Painting and Coating	09 01 90-7
9	09 90 00	Painting and Coating	09 90 00-7
10			
11	DIVISION 22 - PLUMBING		
12	Section	Title	Pages Thru
13	22 05 00	Common Work Results for Plumbing	22 05 00-8
14	22 05 14	Plumbing Specialties	22 05 14-2
15	22 05 15	Piping Specialties	22 05 15-3
16	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-3
17	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
18	22 07 00	Plumbing Insulation	22 07 00-6
19	22 08 00	Commissioning of Plumbing	22 08 00-31
20	22 11 00	Facility Water Distribution	22 11 00-6
21	22 30 00	Plumbing Equipment	22 30 00-6
22			
23	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
24	Section	Title	Pages Thru
25	23 05 00	Common Work Results for HVAC	23 05 00-7
26	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-4
27	23 05 14	Variable Frequency Drives	23 05 14-6
28	23 05 15	Piping Specialties	23 05 15-6
29	23 05 23	General Duty Valves for HVAC Piping	23 05 23-5
30	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
31	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-3
32	23 05 93	Testing Adjusting and Balancing	23 05 93-5
33	23 07 00	HVAC Insulation	23 07 00-10
34	23 08 00	Commissioning of HVAC	23 08 00-91
35	23 09 14	Pneumatic and Electric Instrumentation and Controls	23 09 14-10
36	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-2
37	23 09 24	Direct Digital Control System for HVAC (Informational Only)	23 09 24-14
38	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-6
39	23 11 00	Facility Fuel Piping	23 11 00-7
40	23 21 13	Hydronic Piping	23 21 13-11
41	23 21 23	Hydronic Pumps	23 21 23-4
42	23 25 00	HVAC Water Treatment	23 25 00-4
43	23 31 00	HVAC Ducts and Casings	23 31 00-6
44	23 51 00	Breechings, Chimneys and Stacks	23 51 00-2
45	23 52 00	Heating Boilers	23 52 00-5
46			
47	DIVISION 26 - ELECTRICAL		
48	Section	Title	Pages Thru
49	26 05 00	Common Work Results for Electrical	26 05 00-7
50	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
51	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
52	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
53	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
54	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
55	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
56	26 05 53	Identification for Electrical Systems	26 05 53-3
57	26 08 00	Commissioning of Electrical	26 08 00-36

1	26 27 02	Equipment Wiring Systems	26 27 02-3
2	26 27 26	Wiring Devices	26-27-26-3
3	26 27 28	Disconnect Switches	26-27-28-2
4	26 29 00	Low-Voltage Controllers	26-29-00-4
5	26 51 13	Interior Lighting Fixtures, Lamps and Ballasts	25-51-13-5
6			
7	DRAWINGS – Bound Separately		
8	Title		Sheets Thru
9	TITLE SHEET		T100
10	PROJECT PHASING NOTES		G100
11			
12	BOILER ROOM PLANS		A101
13	MEZZANINE PLAN		A102
14			
15	PLUMBING DEMO PLAN – BOILER ROOM		P101
16	PLUMBING PLAN – BOILER ROOM		P201
17	PLUMBING DETAILS		P301
18			
19	SYMBOLS, ABBREVIATIONS, LINETYPES		M100
20	MECHANICAL DEMO PLAN – BOILER ROOM		M101
21	MECHANICAL DEMO PLAN – MEZZANINE		M102
22	PHOTO SHEET		M103
23			
24	MECHANICAL PLAN – BOILER ROOM – PHASE 1		M200
25	MECHANICAL PLAN – BOILER ROOM – PHASES 2 AND 3		M201
26	MECHANICAL PLAN – MEZZANINE		M202
27			
28	MECHANICAL SECTION – BOILER ROOM		M301
29			
30	MECHANICAL DETAILS		M401
31	TEMPERATURE CONTROLS AND SCHEDULES		M501
32			
33	ELECTRICAL DEMO PLAN – BOILER ROOM		E101
34	ELECTRICAL FLOOR PLAN – BOILER ROOM		E201
35	ELECTRICAL SCHEDULES, SYMBOLS, AND DETAILS		E401
36			
37			
38			
39		***	