

| | | |
|----|---|-------------|
| 1 | TABLE OF CONTENTS GPC BIDDERS (7/2023) | |
| 2 | | |
| 3 | Division Project No. 21E2R | |
| 4 | | |
| 5 | DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS | Pages Thru |
| 6 | TITLE PAGE | 1 |
| 7 | TABLE OF CONTENTS | TC-6 |
| 8 | | |
| 9 | GPC BIDDING REQUIREMENTS | |
| 10 | GPC Invitation to Bid | A-2 |
| 11 | GPC Instructions to Bidders | B-12 |
| 12 | Bid Form – General Prime Contractor (GPC) | C-4 |
| 13 | Sealed Bid Envelope Label | 1 |
| 14 | General Prime Contractor (GPC) Bid Bond Form (DOA-4190) | 1 |
| 15 | Designation of Confidential and Proprietary Information Form (DOA-3027) | 1 |
| 16 | | |
| 17 | Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266) | 2 |
| 18 | Request for Submittal Approval (DOA-4523) | 1 |
| 19 | Request for Subcontractors Approval (DOA-4225) | 1 |
| 20 | | |
| 21 | CONTRACT FORMS | |
| 22 | Performance Bond 100% Form (DOA-4188) | 2 |
| 23 | Payment Bond 100% Form (DOA-4187) | 2 |
| 24 | Contract Form (DOA-4504) | 2 |
| 25 | | |
| 26 | CONDITIONS OF THE CONTRACT | |
| 27 | Index to the General Conditions | 1 |
| 28 | General Conditions of the General Prime Contractor Contract (DOA-4193P) | 34 |
| 29 | Supplementary General Conditions | SGC-1 |
| 30 | Submittal Log | SL-5 |
| 31 | | |
| 32 | DIVISION 01 | |
| 33 | General Requirements | GR-16 |
| 34 | 01 33 00 Electronic Submittal Procedures | 01 33 00-6 |
| 35 | 01 35 91 Historic Treatment Procedures | 01 35 91-6 |
| 36 | 01 74 19 Construction Waste Management | 01 74 19-4 |
| 37 | 01 91 01 Commissioning Process | 01 91 01-4 |
| 38 | | |
| 39 | VOLUME 2 | |
| 40 | | |
| 41 | DIVISION 02 – EXISTING CONDITIONS | |
| 42 | Section Title | |
| 43 | 02 05 00 Common Work Results for Existing Conditions | 02 05 00-4 |
| 44 | 02 41 13 Demolition | 02 41 13-4 |
| 45 | 02 42 96 Historic Removal and Dismantling | 02 42 96-3 |
| 46 | | |
| 47 | DIVISION 03 – CONCRETE | |
| 48 | Section Title | |
| 49 | 03 30 00 Cast-In-Place Concrete | 03 30 00-14 |
| 50 | | |
| 51 | DIVISION 04 – MASONRY | |
| 52 | Section Title | |
| 53 | 04 03 22 Historic Brick Unit Masonry Repair | 04 03 22-5 |
| 54 | 04 20 00 Unit Masonry | 04 20 00-8 |
| 55 | | |
| 56 | DIVISION 05 – METALS | |
| 57 | Section Title | |
| 58 | 05 12 00 Structural Steel Framing | 05 12 00-5 |

| | | | |
|----|--|--|---------------|
| 1 | | | |
| 2 | DIVISION 06 – WOOD, PLASTICS AND COMPOSITES | | |
| 3 | Section | Title | |
| 4 | 06 10 53.01 | Miscellaneous Rough Carpentry – Roofing | 06 10 53.01-2 |
| 5 | | | |
| 6 | DIVISION 07 – THERMAL AND MOISTURE PROTECTION | | |
| 7 | Section | Title | |
| 8 | 07 08 00 | Commissioning of Thermal and Moisture Protection | 07 08 00-5 |
| 9 | 07 21 00 | Thermal Insulation | 07 21 00-2 |
| 10 | 07 51 13 | Built-Up Asphalt Roofing | 07 51 13-15 |
| 11 | 07 63 00 | Sheet Metal Roofing Specialties | 07 63 00-6 |
| 12 | 07 84 00 | Fire Stopping | 07 84 00-9 |
| 13 | 07 92 00 | Joint Sealants | 07 92 00-5 |
| 14 | | | |
| 15 | DIVISION 08 – OPENINGS | | |
| 16 | Section | Title | |
| 17 | 08 71 11 | Door Hardware (Descriptive Specification) | 08 71 11-3 |
| 18 | 08 80 00 | Glazing | 08 80 00-4 |
| 19 | 08 87 00 | Glazing Surface Films | 08 87 00-4 |
| 20 | | | |
| 21 | DIVISION 09 – FINISHES | | |
| 22 | Section | Title | |
| 23 | 09 01 90.52 | Maintenance Repainting | 09 01 90.52-8 |
| 24 | 09 22 16 | Non-Structural Metal Framing | 09 22 16-3 |
| 25 | 09 29 00 | Gypsum Board | 09 29 00-3 |
| 26 | 09 30 13 | Ceramic Tiling | 09 30 13-5 |
| 27 | 09 51 13 | Acoustical Panel Ceilings | 09 51 13-3 |
| 28 | 09 65 19 | Resilient Tile Flooring | 09 65-19-3 |
| 29 | 09 91 24 | Interior Painting (MPI Standards) | 09 91 24-4 |
| 30 | | | |
| 31 | DIVISION 10 – SPECIALTIES | | |
| 32 | Section | Title | |
| 33 | 10 28 00 | Toilet, Bath, and Laundry Accessories | 10 28 00-3 |
| 34 | | | |
| 35 | DIVISION 22 – PLUMBING | | |
| 36 | Section | Title | |
| 37 | 22 05 00 | Common Work Results for Plumbing | 22 05 00-7 |
| 38 | 22 05 14 | Plumbing Specialties | 22 05 14-3 |
| 39 | 22 05 23 | General Duty Valves for Plumbing Piping | 22 05 23-4 |
| 40 | 22 05 29 | Hangers and Supports for Plumbing Piping and Equipment | 22 05 29-5 |
| 41 | 22 07 00 | Plumbing Insulation | 22 07 00-6 |
| 42 | 22 08 00 | Commissioning of Plumbing | 22 08 00-55 |
| 43 | 22 10 13 | Facility Fuel Piping | 22 10 13-5 |
| 44 | 22 11 00 | Facility Water Distribution | 22 11 00-7 |
| 45 | 22 13 00 | Facility Sanitary Sewerage | 22 13 00-7 |
| 46 | 22 14 00 | Facility Storm Drainage | 22 14 00-6 |
| 47 | 22 15 13 | General Service Compressed-Air Piping | 22 15 13-5 |
| 48 | 22 42 00 | Commercial Plumbing Fixtures | 22 42 00-4 |
| 49 | | | |
| 50 | VOLUME 03 | | |
| 51 | | | |
| 52 | DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING | | |
| 53 | Section | Title | |
| 54 | 23 05 00 | Common Work Results for HVAC | 23 05 00-7 |
| 55 | 23 05 13 | Common Motor Requirements for HVAC Equipment | 23 05 13-4 |
| 56 | 23 05 14 | Variable Frequency Drives | 23 05 14-6 |
| 57 | 23 05 15 | Piping Specialties | 23 05 15-6 |

| | | | |
|----|----------|--|--------------|
| 1 | 23 05 23 | General Duty Valves for HVAC | 23 05 23-7 |
| 2 | 23 05 29 | Hangers and Supports for HVAC Piping and Equipment | 23 05 29-6 |
| 3 | 23 05 48 | Vibration and Seismic Controls for HVAC Piping and Equipment | 23 05 48-5 |
| 4 | 23 05 93 | Testing, Adjusting and Balancing for HVAC | 23 05 93-6 |
| 5 | 23 07 00 | HVAC Insulation | 23 07 00-11 |
| 6 | 23 08 00 | Commissioning of HVAC | 23 08 00-150 |
| 7 | 23 09 14 | Pneumatic and Electric Controls | 23 09 14-20 |
| 8 | 23 09 15 | Direct Digital Control Input/Output Point Summary Tables | 23 09 15-10 |
| 9 | 23 09 24 | Direct Digital Control System for HVAC (Informational Purposes Only) | 23 09 24-15 |
| 10 | 23 09 93 | Sequence of Operation for HVAC Controls | 23 09 93-14 |
| 11 | 23 11 00 | Facility Fuel Piping | 23 11 00-7 |
| 12 | 23 21 13 | Hydronic Piping | 23 21 13-12 |
| 13 | 23 21 23 | Hydronic Pumps | 23 21 23-3 |
| 14 | 23 22 13 | Steam and Condensate Heating Piping | 23 22 13-8 |
| 15 | 23 22 23 | Steam Condensate Pumps | 23 22 23-3 |
| 16 | 23 25 00 | HVAC Water Treatment | 23 25 00-6 |
| 17 | 23 31 00 | HVAC Ducts and Casings | 23 31 00-9 |
| 18 | 23 33 00 | Air Duct Accessories | 23 33 00-5 |
| 19 | 23 34 00 | HVAC Fans | 23 34 00-3 |
| 20 | 23 36 00 | Air Terminal Units | 23 36 00-4 |
| 21 | 23 37 13 | Diffusers, Registers and Grilles | 23 37 13-2 |
| 22 | 23 41 00 | Particulate Air Filtration | 23 41 00-3 |
| 23 | 23 57 00 | Heat Exchangers for HVAC | 23 57 00-2 |
| 24 | 23 72 00 | Air-To-Air Energy Recovery Equipment | 23 72 00-4 |
| 25 | 23 73 12 | Air Handling Unit Coils | 23 73 12-3 |
| 26 | 23 73 13 | Modular Central-Station Air-Handling Units | 23 73 13-6 |
| 27 | 23 82 00 | Heating and Cooling Terminal Units | 23 82 00-4 |

28

29 **VOLUME 4**

30

31 **DIVISION 26 – ELECTRICAL**

| | | | |
|----|-------------|--|---------------|
| 32 | Section | Title | |
| 33 | 26 05 00 | Common Work Results for Electrical | 26 05 00-7 |
| 34 | 26 05 02 | Electrical Demolition for Remodeling | 26 05 02-2 |
| 35 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04-4 |
| 36 | 26 05 13 | Medium-Voltage Cables | 26 05 13-6 |
| 37 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 26 05 19-5 |
| 38 | 26 05 23 | Control-Voltage Electrical Power Cables | 26 05 23-3 |
| 39 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26-5 |
| 40 | 26 05 29 | Hangers and Supports for Electrical Systems | 26 05 29-4 |
| 41 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33-8 |
| 42 | 26 05 43 | Underground Ducts and Raceways for Electrical Systems | 26 05 43-4 |
| 43 | 26 05 53 | Identification for Electrical Systems | 26 05 53-4 |
| 44 | 26 05 73 | Short Circuit/Coordination Study and Arc Flash Risk Assessment | 26 05 73-5 |
| 45 | 26 08 00 | Commissioning of Electrical | 26 08 00-65 |
| 46 | 26 12 19 | Medium-Voltage Transformers, Liquid Filled, Pad-Mounted (Outdoor) | 26 12 19-5 |
| 47 | 26 13 02 | Medium-Voltage Pad Mounted Switchgear (Outdoor) | 26 13 02-5 |
| 48 | 26 18 23 | Medium-Voltage Surge Arresters | 26 18 23-2 |
| 49 | 26 22 00 | Low-Voltage Transformers | 26 22 00-2 |
| 50 | 26 24 16 | Panelboards | 26 24 16-5 |
| 51 | 26 27 02 | Equipment Wiring Systems | 26 27 02-3 |
| 52 | 26 27 13 | Electricity Metering | 26 27 13-5 |
| 53 | 26 27 28 | Disconnect Switches | 26 27 28-2 |
| 54 | 26 29 00 | Low-Voltage Controllers | 26 29 00-4 |
| 55 | 26 32 13.16 | Engine-Driven Generator Sets – Natural Gas (LP) | 26 32 13.16-7 |
| 56 | 26 36 00 | Transfer Switches | 26 36 00-4 |
| 57 | 26 43 13 | Surge Protective Devices for Low-Voltage Electrical Power Circuits | 26 43 13-3 |

| | | | |
|----|--|--|---------------|
| 1 | | | |
| 2 | DIVISION 28 – ELECTRONIC SAFETY AND SECURITY | | |
| 3 | Section | Title | |
| 4 | 28 08 00 | Commissioning of Electronic Safety and Security | 28 08 00-17 |
| 5 | 28 31 00 | Fire Detection and Alarm | 28 31 00-8 |
| 6 | | | |
| 7 | DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK | | |
| 8 | Section | Title | |
| 9 | 30 05 00 | Common Work Results for Exterior Work | 30 05 00-5 |
| 10 | | | |
| 11 | DIVISION 31 – EARTHWORK | | |
| 12 | Section | Title | |
| 13 | 31 13 00 | Selective Tree and Shrub Removal | 31 13 00-2 |
| 14 | 31 13 16 | Selective Tree and Shrub Protection and Trimming | 31 13 16-7 |
| 15 | 31 20 00 | Earthmoving | 31 20 00-5 |
| 16 | 31 23 16.13 | Trenching | 31 23 16.13-7 |
| 17 | 31 23 19 | Dewatering | 31 23 19-3 |
| 18 | 31 25 00 | Erosion Control | 31 25 00-4 |
| 19 | | | |
| 20 | DIVISION 32 – EXTERIOR IMPROVEMENTS | | |
| 21 | Section | Title | |
| 22 | 32 11 23.33 | Dense Graded Base | 32 11 23.33-3 |
| 23 | 32 92 00 | Plants | 32 92 00-9 |
| 24 | 32 92 19 | Seeding | 32 92 19-7 |
| 25 | | | |
| 26 | DIVISION 33 – UTILITIES | | |
| 27 | Section | Title | |
| 28 | 33 08 00 | Commissioning of Utilities | 33 08 00-11 |
| 29 | 33 61 13 | Chilled Water Utilities | 33 61 13-13 |
| 30 | | | |
| 31 | DRAWINGS – Bound Separately | | |
| 32 | Title | | Sheets Thru |
| 33 | Title Sheet | | T000 |
| 34 | | | |
| 35 | Civil | | |
| 36 | Civil Notes & Details | | C001 |
| 37 | Existing Conditions | | C100 |
| 38 | Parking & Pedestrian Routing Plan | | C101 |
| 39 | Temporary Fencing and Removals Plan – South | | C102 |
| 40 | Temporary Fencing and Removals Plan – North | | C103 |
| 41 | Erosion Control Plan – South | | C104 |
| 42 | Erosion Control Plan – North | | C105 |
| 43 | Chilled Water Plan & Profile | | C200 |
| 44 | Site Restoration Plan – South | | C400 |
| 45 | Site Restoration Plan – South | | C401 |
| 46 | | | |
| 47 | Architectural | | |
| 48 | Life Safety Plans | | A000 |
| 49 | Phasing Plan | | A001 |
| 50 | First Floor Demolition Plan | | A101 |
| 51 | First Floor Reflected Ceiling Demolition Plan | | A111 |
| 52 | Second Floor Reflected Ceiling Demolition Plan | | A112 |
| 53 | Third Floor Reflected Ceiling Demolition Plan | | A113 |
| 54 | First Floor New Work Plan | | A201 |
| 55 | Second Floor New Work Plan | | A202 |
| 56 | Third Floor New Work Plan | | A203 |
| 57 | Roof Plan | | A204 |

| | | |
|----|---|-------|
| 1 | Exterior Elevations | A205 |
| 2 | First Floor Reflected Ceiling New Work Plan | A211 |
| 3 | Second Floor Reflected Ceiling New Work Plan | A212 |
| 4 | Third Floor Reflected Ceiling New Work Plan | A213 |
| 5 | Enlarged Plans & Toilet Room Elevations | A400 |
| 6 | Details | A500 |
| 7 | | |
| 8 | Structural | |
| 9 | Mechanical Support Framing Plan and Schedules | S1.01 |
| 10 | Mechanical Duct and Pipe Support Framing Plans and Sections | S1.02 |
| 11 | | |
| 12 | Plumbing | |
| 13 | Symbols & Abbreviations, Details & Schedules – Plumbing | P000 |
| 14 | Basement Demolition Plan – Plumbing | P100 |
| 15 | First Floor Demolition Plan – Plumbing | P101 |
| 16 | Second Floor Demolition Plan – Plumbing | P102 |
| 17 | Third Floor Demolition Plan – Plumbing | P103 |
| 18 | Basement Floor Plan – Plumbing | P200 |
| 19 | First Floor Plan – Plumbing | P201 |
| 20 | Second Floor Plan – Plumbing | P202 |
| 21 | Third Floor Plan – Plumbing | P203 |
| 22 | | |
| 23 | HVAC | |
| 24 | Symbols & Abbreviations – HVAC | M000 |
| 25 | First Floor Demolition Plan – Ductwork | M101 |
| 26 | Second Floor Demolition Plan – Ductwork | M102 |
| 27 | Third Floor Demolition Plan – Ductwork | M103 |
| 28 | Roof Demolition Plan – Ductwork | M104 |
| 29 | Basement Demolition Plan – Piping | M105 |
| 30 | First Floor Demolition Plan – Piping | M106 |
| 31 | Second Floor Demolition Plan – Piping | M107 |
| 32 | Third Floor Demolition Plan – Piping | M108 |
| 33 | Roof Demolition Plan – Piping | M109 |
| 34 | First Floor New Work Plan – Ductwork | M201 |
| 35 | Second Floor New Work Plan – Ductwork | M202 |
| 36 | Third Floor New Work Plan – Ductwork | M203 |
| 37 | Roof New Work Plan – Ductwork | M204 |
| 38 | Basement New Work Plan – Piping | M205 |
| 39 | First Floor New Work Plan – Piping | M206 |
| 40 | Second Floor New Work Plan – Piping | M207 |
| 41 | Third Floor New Work Plan – Piping | M208 |
| 42 | Roof New Work Plan – Piping | M209 |
| 43 | Sections 1 – HVAC | M401 |
| 44 | Sections 2 – HVAC | M402 |
| 45 | Sections 3 – HVAC | M403 |
| 46 | Flow Diagram 1 – HVAC | M501 |
| 47 | Flow Diagram 2 – HVAC | M502 |
| 48 | Flow Diagram 3 – HVAC | M503 |
| 49 | Schedules 1 – HVAC | M801 |
| 50 | Schedules 2 – HVAC | M802 |
| 51 | Details 1 – HVAC | M901 |
| 52 | Details 2 – HVAC | M902 |
| 53 | Details 3 – HVAC | M903 |
| 54 | Details 4 – HVAC | M904 |
| 55 | | |
| 56 | Electrical | |
| 57 | Symbols, Abbreviations & Details – Electrical | E000 |

| | | |
|----|--|-------|
| 1 | Site Plan – Electrical | E001 |
| 2 | Basement Demolition Plan – Electrical | E100 |
| 3 | First Floor Demolition Plan – Electrical | E101 |
| 4 | Second Floor Demolition Plan – Electrical | E102 |
| 5 | Third Floor Demolition Plan – Electrical | E103 |
| 6 | Basement New Work Plan – Lighting | E200 |
| 7 | First Floor New Work Plan – Lighting | E201 |
| 8 | Second Floor New Work Plan – Lighting | E202 |
| 9 | Third Floor New Work Plan – Lighting | E203 |
| 10 | Basement New Work Plan - Power/Systems | E210 |
| 11 | First Floor New Work Plan - Power/Systems | E211 |
| 12 | Second Floor New Work Plan - Power/Systems | E212 |
| 13 | Third Floor New Work Plan - Power/Systems | E213 |
| 14 | Existing Electrical One-Line Diagram | E600A |
| 15 | Existing Electrical One-Line Diagram - Continued | E600B |
| 16 | Demolition One-Line Diagram - Project Area | E601 |
| 17 | New Work One-Line Diagram - Project Area | E602 |
| 18 | Equipment Schedules – Electrical | E800 |
| 19 | Panel Schedules – Existing | E801 |
| 20 | Panel Schedules – Existing | E802 |
| 21 | Panel Schedules - New Work | E803 |
| 22 | Panel Schedules - New Work | E804 |
| 23 | Details – Electrical | E900 |
| 24 | Details – Lighting | E901 |
| 25 | | |
| 26 | | |
| 27 | | |
| 28 | *** | |