

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3			
4	Division Project No. 19L2N		
5			
6	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
7	TITLE PAGE		1
8	TABLE OF CONTENTS		TC-3
9			
10	GPC BIDDING REQUIREMENTS		
11	GPC Invitation to Bid		A-2
12	GPC Instructions to Bidders		B-12
13	Bid Form – General Prime Contractor (GPC)		C-3
14	Sealed Bid Envelope Label		1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
17			
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
19	Request for Submittal Approval (DOA-4523)		1
20	Request for Subcontractors Approval (DOA-4225)		1
21			
22	CONTRACT FORMS		
23	Performance Bond 100% Form (DOA-4188)		2
24	Payment Bond 100% Form (DOA-4187)		2
25	Contract Form (DOA-4504)		2
26			
27	CONDITIONS OF THE CONTRACT		
28	Index to General Conditions		1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
30	Supplementary General Conditions		SGC-1
31	Submittal Log		SL-2
32			
33	DIVISION 01		
34	General Requirements		GR-17
35	01 74 19 Construction Waste Management		01 74 19-4
36	01 91 01 Commissioning Process Level One		01 91 01-4
37			
38	<u>VOLUME 2 – TECHNICAL SPECIFICATIONS</u>		
39			
40	DIVISION 02 – EXISTING CONDITIONS		
41	Section Title		Pages Thru
42	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
43	02 32 00 Geo Technical Investigation		02 32 00-61
44	02 41 13 Demolition		02 41 13-4
45			
46	DIVISION 03 - CONCRETE		
47	Section Title		Pages Thru
48	03 08 00 Commissioning of Concrete		03 08 00-6
49	03 30 00 Cast-In-Place Concrete		03 30 00-16
50			
51	DIVISION 13 – SPECIAL CONSTRUCTION		
52	Section Title		Pages Thru
53	13 34 23 Precast Concrete Communications Shelter		13 34 23 – 8
54			
55	DIVISION 26 - ELECTRICAL		
56	Section Title		Pages Thru
57	26 05 00 Common Work Results for Electrical		26 05 00 – 7
58	26 05 04 Cleaning, Inspection and Testing Electrical Equipment		26 05 04 – 3

1	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 - 5
2	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 – 5
3	26 05 29	Hangers and Supports for Electrical Systems	26 05 29 – 3
4	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 – 8
5	26 05 53	Identification for Electrical Systems	05 05 53 – 3
6	26 08 00	Commissioning of Electrical	26 08 00 - 37
7	26 24 16	Panelboards	26 24 16 – 4
8	26 27 26	Wiring Devices	26 27 26 – 5
9	26 27 28	Disconnect Switches	26 27 28 – 2
10	26 32 13.16	Engine-Driven Generator Sets – LP	26 32 13.16 – 7
11	26 36 00	Transfer Switches	26 36 00 - 4
12	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13 - 3
13			
14	DIVISION 30 - COMMON WORK RESULTS FOR EARTHWORK		
15	Section	Title	Pages Thru
16	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
17			
18	DIVISION 31 - EARTHWORK		
19	Section	Title	Pages Thru
20	31 10 00	Site Clearing	31 10 00-2
21	31 20 00	Earthmoving	31 20 00-5
22	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
23	31 23 16.13	Trenching	31 23 16.13-7
24	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
25	31 25 00	Erosion Control	31 25 00-4
26			
27	DIVISION 32 – EXTERIOR IMPROVEMENTS		
28	Section	Title	Pages Thru
29	32 11 23.33	Dense Graded Base	32 11 23.33-3
30	32 31 13	Chain Link Fencing and Gates	32 31 13-6
31	32 32 15	Precast Modular Black Retaining Walls	32 32 15-9
32	32 91 13	Soil Preparation	32 91 13-2
33	32 92 19	Seeding	32 92 19-2
34			
35	DIVISION 33 - UTILITIES		
36	Section	Title	Pages Thru
37	33 50 00	LP Fuel Systems	33 50 00 – 5
38	33 79 00	Tower Site Grounding and Lightning Protection	33 79 00 – 6
39	33 81 00	Communication Towers	33 81 00 – 10
40	33 82 00	Coax and Waveguides	33 82 00 – 2
41	33 83 00	Antennas	33 83 00 – 3
42			
43	DRAWINGS - Bound Separately		
44	Title		Sheets Thru
45	Cover Sheet		G001
46			
47	Site 1 – Bay City:		
48	Topographic Survey		V1001
49	Topographic Survey		V1002
50	Overall Site Plan		C1101
51	Demolition Plan		C1102
52	Compound Plan		C1103
53	Grading And Erosion Control Plan		C1104
54	Tower Loading/Elevation		T1201
55	Transmission Line Installation Details		T1501
56	Grounding Plan		E1101
57	Utility Plan		E1102

1	Site 2 – Dresbach:	
2	Topographic Survey	V2001
3	Topographic Survey	V2002
4	Topographic Survey	V2003
5	Overall Site Plan	C2101
6	Demolition Plan	C2102
7	Compound Plan	C2103
8	Grading And Erosion Control Plan	C2104
9	Tower Loading/Elevation	T2201
10	Transmission Line Installation Details	T2501
11	Grounding Plan	E2101
12	Utility Plan	E2102
13		
14	Site 3 – Unity:	
15	Overall Site Plan	C3101
16	Demolition Plan	C3102
17	Compound Demolition Plan	C3103
18	Site Plan	C3104
19	Compound Plan	C3105
20	Overall Grading and Erosion Control Plan	C3106
21	Compound Grading and Erosion Control Plan	C3107
22	Tower Loading/Elevation	T3201
23	Transmission Line Installation Details	T3501
24	Grounding Plan	E3101
25	Utility Plan	E3102
26		
27	Standard Details:	
28	Site Details	C4501
29	Site Details	C4502
30	Shelter Foundation Details	C4503
31	Guy Anchor Cathodic Protection Details	C4504
32	Utility Ice Shield Details	C4505
33	Site Details	C4506
34	Shelter Floor Plan	A4101
35	Shelter Ceiling Plan	A4102
36	Shelter Elevations: Exterior	A4201
37	Shelter Elevations: Interior	A4202
38	Ice Bridge Details	T4502
39	Antenna Installation Details	T4503
40	Shelter Grounding Plan	E4103
41	Shelter Electrical Plan	E4104
42	Grounding Details	E4501
43	Grounding Details	E4502
44	Grounding Details	E4503
45	Utility Details	E4504
46	Utility Rack Details	E4505
47	Guy Anchor Grounding	E4506
48	Generator Fuel System Details	E4507
49		
50		
51		
52	***	