

1	<b>TABLE OF CONTENTS GPC BIDDERS</b>	<b>(8/2022)</b>	
2			
3	Division Project No. <b>20L1T</b>		
4			
5	<b>DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-2
8			
9	<b>GPC BIDDING REQUIREMENTS</b>		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-11
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	<b>CONTRACT FORMS</b>		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	<b>CONDITIONS OF THE CONTRACT</b>		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-1
31			
32	<b>DIVISION 01</b>		
33	General Requirements		GR-14
34	01 33 00 Electronic Submittal Procedures		01 33 00 - 5
35	01 74 19 Construction Waste Management		01 74 19 - 4
36			
37			
38	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
39	Section Title		
40	02 05 00 Common Work Results for Existing Conditions		02 05 00 - 4
41	02 41 13 Demolition		02 41 13 - 4
42			
43	<b>DIVISION 03 - CONCRETE</b>		
44	Section Title		
45	03 30 00 Cast-In-Place Concrete		03 30 00 - 7
46			
47	<b>DIVISION 05 - METALS</b>		
48	Section Title		
49	05 05 13 Shop Applied Coatings for Metal		05 05 13 – 4
50	05 05 23 Metal Fastners and Anchors		05 05 23 – 3
51	05 50 00 Metal Fabrication		05 50 00 – 4
52			
53	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
54	Section Title		
55	30 05 00 Common Work Results for Exterior Work		30 05 00 – 5
56			
57	<b>DIVISION 31 - EARTHWORK</b>		
58	Section Title		

1	31 10 00	Site Clearing	31 10 00 – 2
2	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00 – 2
3	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16 – 7
4	31 20 00	Earthmoving	31 20 00 – 5
5	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15 – 4
6	31 23 16.13	Trenching	31 23 16.13 – 8
7	31 25 00	Erosion Control	31 25 00 – 5
8			
9	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
10	Section	Title	
11	32 11 23.33	Dense Graded Base	32 11 23.33 – 3
12	21 14 00	Unit Paving	21 14 00 – 5
13	32 91 13	Soil Preparation	32 91 13 – 3
14	32 92 00	Plants	32 92 00 – 9
15	32 92 19	Seeding	32 92 19 – 3
16			
17	<b>DIVISION 33 – UTILITIES</b>		
18	Section	Title	
19	33 40 00	Storm Drainage Utilities	33 40 00 – 6
20			
21	<b>DRAWINGS - Bound Separately</b>		
22	Title		Sheets Thru
23	Title Sheet		T101
24	General Notes & Legends		C101
25	Existing Conditions Plan		C102
26	Demolition Plan		C103
27	Overall Site Plan		C201
28	Secondary Path Plan		C202
29	South Façade Site Plan		C203
30	West Façade Site Plan		C204
31	North Façade Site Plan		C205
32	Dousman Office Area Plan		C206
33	West Walkway Plan & Profile		C207
34	Southwest Walkway Plan & Profile		C208
35	Downspout Piping Plan		C301
36	Paver Replacement Plan		C401
37	Construction Details		C501
38	Construction Details		C502
39	Landscape Plan		L101
40	Landscape Plan		L102
41	Landscape Details		L103
42	Symbols, Abbreviations & Schedules – Electrical		E000
43	General Requirements – Electrical		E001
44	Demolition Plan – Electrical		E100
45	New Work Plan – Electrical		E200
46	Overall Structural Plan Details		S001
47	Ice House Work Details		S002
48	South Stair Work Details		S003
49			
50			
51		***	