

1 **TABLE OF CONTENTS GPC BIDDERS (7/2023)**

2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

Division Project No. **22C1N**

DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS

TITLE PAGE	1
TABLE OF CONTENTS	TC-3

GPC BIDDING REQUIREMENTS

GPC Invitation to Bid	A-2
GPC Instructions to Bidders	B-12
Bid Form – General Prime Contractor (GPC)	C-4
Sealed Bid Envelope Label	1
General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
Designation of Confidential and Proprietary Information Form (DOA-3027)	1
Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
Request for Submittal Approval (DOA-4523)	1
Request for Subcontractors Approval (DOA-4225)	1

CONTRACT FORMS

Performance Bond 100% Form (DOA-4188)	2
Payment Bond 100% Form (DOA-4187)	2
Contract Form (DOA-4504)	2

CONDITIONS OF THE CONTRACT

Index to the General Conditions	1
General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
Supplementary General Conditions	SGC-7
Submittal Log	SL-4

DIVISION 01

General Requirements	GR-15
01 33 00 Electronic Submittal Procedures	6
01 74 19 Construction Waste Management	3
01 91 01 Commissioning Process	4

VOLUME 2 – TECHNICAL SPECIFICATIONS

DIVISION 02 – EXISTING CONDITIONS

Section	Title	
02 05 00	Common Work Results for Existing Conditions	4
02 41 13	Demolition	5

DIVISION 03 – CONCRETE

Section	Title	
03 08 00	Commissioning of Concrete	6
03 30 00	Cast-In-Place Concrete	14

DIVISION 07 – THERMAL AND MOISTURE PROTECTION

Section	Title	
07 84 00	Fire Stopping	9
07 92 00	Joint Sealants	3

DIVISION 10 – SPECIALTIES

Section	Title	
10 14 23	Panel Signage	3

1			
2	DIVISION 26 – ELECTRICAL		
3	Section	Title	
4	26 05 00	Common Work Results for Electrical	7
5	26 05 02	Electrical Demolition for Remodeling	3
6	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2
7	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
8	26 05 26	Grounding and Bonding for Electrical Systems	4
9	26 05 29	Hangers and Supports for Electrical Systems	4
10	26 05 33	Raceway and Boxes for Electrical Systems	8
11	26 05 53	Identification for Electrical Systems	3
12	26 08 00	Commissioning of Electrical	31
13	26 09 19	Enclosed Contactors	2
14	26 27 26	Wiring Devices	3
15	26 56 29	Site Lighting	5
16			
17	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
18	Section	Title	
19	30 05 00	Common Work Results for Exterior Work	5
20			
21	DIVISION 31 – EARTHWORK		
22	Section	Title	
23	31 20 00	Earthmoving	5
24	31 22 16.15	Roadway Subgrade Preparation	4
25	31 23 16.13	Trenching	9
26	31 23 19	Dewatering	3
27	31 25 00	Erosion Control	5
28			
29	DIVISION 32 – EXTERIOR IMPROVEMENTS		
30	Section	Title	
31	32 11 23.33	Dense Graded Base	3
32	32 12 16.13	Hot Mix Asphalt Paving	3
33	32 17 23	Pavement Markings	1
34	32 31 00	Gate Operator Loop Detector System	4
35	32 91 13	Soil Preparation	4
36	32 92 19	Seeding	6
37			
38	DIVISION 33 – UTILITIES		
39	Section	Title	
40	33 08 00	Commissioning of Utilities	11
41	33 40 00	Storm Drainage Utilities	8
42			
43	DRAWINGS – Bound Separately		
44	Title		Sheets Thru
45			
46	Title Sheet		T100
47	Existing Site Plan		C100
48	Demolition Plan		C200
49	Site Layout Plan		C300
50	Paving Plan		C301
51	Paving Plan		C302
52	Paving Plan		C303
53	Signing and Pavement Marking Plan		C304
54	Erosion Control Plan		C305
55	Civil Construction Details		C400
56	Civil Construction Details		C401
57	Civil Construction Details – Loop Detector		C402

1	Civil Construction Details – Erosion Control	C403
2	Symbols, Abbreviations, Sheet Index and Schedules	E000
3	Partial Site Plan	E100
4	Gate #2 and #3 Plan – Electrical	E110
5	FMS #8 Plan – Electrical	E200
6	Armory Plan	E210
7	Details	E500
8		
9	***	