

1	<b>TABLE OF CONTENTS MEP BIDDERS</b> (Rev 11/2017)	
2		
3	Division Project No. <b>19F2Y-04</b>	
4	Design-Builder Project No. <b>5839</b>	
5		
6	<b>VOLUME NO. 1</b>	
7	DIVISION 01 - MEP BIDDING REQUIREMENTS	Pages Thru
8	TITLE PAGE	1
9	TABLE OF CONTENTS	TC-5
10		
11	<b>MEP BIDDING REQUIREMENTS</b>	
12	MEP Invitation to Bid	A-2
13	MEP Instructions to Bidders	B-12
14	Project Schedule	S-2
15	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)	C-10
16	Sealed Bid Envelope Label	1
17	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)	1
18	Form A – Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
19	Request for Subcontractors Approval (JPC-S12)	1
20		
21	<b>CONTRACT FORMS</b>	
22	JP Cullen Subcontract	50
23	Subcontract Performance Bond	3
24	Subcontract Payment Bond	2
25		
26	<b>CONDITIONS OF THE CONTRACT</b>	
27	Design-Builder's Contract With State	44
28	General Conditions for Construction Under Design-Build Contract (DOA-4193P)	21
29		
30	<b>DIVISION 01</b>	
31	01 33 00 Electronic Submittal Procedures	01 33 00-6
32	01 74 19 Construction Waste Management	01 74 19-3
33	01 91 01 Commissioning Process	01 91 01-4
34		
35	<b>DIVISION 02 - EXISTING CONDITIONS</b>	
36	Section Title	Pages Thru
37	02 05 00 - Common Work Results for Existing Conditions .....	02 05 00-4
38	02 41 13 - Demolition .....	02 41 13-4
39		
40	<b>DIVISION 03 - CONCRETE</b>	
41	Section Title	Pages Thru
42	03 30 00 - Cast-In-Place Concrete.....	03 30 00-22
43		
44	<b>DIVISION 04 - MASONRY</b>	
45	Section Title	Pages Thru
46	04 20 00 - Unit Masonry .....	04 20 00-8
47		
48	<b>DIVISION 05 - METALS</b>	
49	Section Title	Pages Thru
50	05 05 20 - Fasteners and Metal Fastenings.....	05 05 20-5
51	05 12 00 - Structural Steel Framing .....	05 12 00-12
52	05 31 13 - Steel Composite Deck .....	05 31 13-7
53	05 50 00 - Metal Fabrications.....	05 50 00-4
54		

<b>1</b>	<b>DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES</b>	
<b>2</b>	Section Title	Pages Thru
<b>3</b>	06 10 00 - Rough Carpentry .....	06 10 00-3
<b>4</b>		
<b>5</b>	<b>DIVISION 07 - THERMAL AND MOISTURE PROTECTION</b>	
<b>6</b>	Section Title	Pages Thru
<b>7</b>	07 18 16 - Vehicular Traffic Coatings .....	07 18 16-6
<b>8</b>	07 21 00 - Thermal Insulation .....	07 21 00-3
<b>9</b>	07 21 29 - Spray Applied Insulation .....	07 21 29-3
<b>10</b>	07 81 00 - Spray Applied Fireproofing .....	07 81 00-8
<b>11</b>	07 84 00 - Firestopping .....	07 84 00-10
<b>12</b>	07 92 00 - Joint Sealants .....	07 92 00-6
<b>13</b>		
<b>14</b>	<b>DIVISION 08 - DOORS AND WINDOWS</b>	
<b>15</b>	Section Title	Pages Thru
<b>16</b>	08 11 13 - Hollow Metal Doors and Frames .....	08 11 13-5
<b>17</b>	08 33 23 - Overhead Coiling Doors .....	08 33 23-3
<b>18</b>	08 71 00 - Door Hardware.....	08 71 00-6
<b>19</b>		
<b>20</b>	<b>DIVISION 09 - FINISHES</b>	
<b>21</b>	Section Title	Pages Thru
<b>22</b>	09 21 16 - Gypsum Board Assemblies.....	09 21 16-7
<b>23</b>	09 65 66 - Resilient Athletic Flooring.....	09 65 66-5
<b>24</b>	09 91 00 - Painting.....	09 91 00-7
<b>25</b>		
<b>26</b>	<b>VOLUME NO. 2</b>	
<b>27</b>	<b>DIVISION 21 - FIRE SUPPRESSION</b>	
<b>28</b>	Section Title	Pages Thru
<b>29</b>	21 05 00 - Common Work Results for Fire Suppression.....	21 05 00-8
<b>30</b>	21 05 29 - Hangers and Supports for Fire Suppression Piping and Equipment .....	21 05 29-5
<b>31</b>	21 08 00 - Commissioning of Fire Suppression.....	21 08 00-8
<b>32</b>	21 10 00 - Water Based Fire Suppression Systems.....	21 10 00-10
<b>33</b>		
<b>34</b>	<b>DIVISION 22 - PLUMBING</b>	
<b>35</b>	Section Title	Pages Thru
<b>36</b>	22 05 00 - Common Work Results for Plumbing .....	22 05 00-9
<b>37</b>	22 05 14 - Plumbing Specialties .....	22 05 14-3
<b>38</b>	22 05 23 - General Duty Valves for Plumbing Piping .....	22 05 23-3
<b>39</b>	22 05 29 - Hangers and Supports for Plumbing Piping and Equipment .....	22 05 29-5
<b>40</b>	22 07 00 - Plumbing Insulation .....	22 07 00-7
<b>41</b>	22 08 00 - Commissioning of Plumbing .....	22 08 00-62
<b>42</b>	22 11 00 - Facility Water Distribution .....	22 11 00-8
<b>43</b>	22 13 00 - Facility Sanitary Sewerage .....	22 13 00-6
<b>44</b>	22 14 00 - Facility Storm Drainage.....	22 14 00-7
<b>45</b>	22 30 00 - Plumbing Equipment.....	22 30 00-9
<b>46</b>		
<b>47</b>	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING</b>	
<b>48</b>	Section Title	Pages Thru
<b>49</b>	23 05 00 - Common Work Results for HVAC .....	23 05 00-6
<b>50</b>	23 05 13 - Common Motor Requirements for HVAC Equipment .....	23 05 13-4
<b>51</b>	23 05 14 - Variable Frequency Drives .....	23 05 14-6
<b>52</b>	23 05 15 - Piping Specialties.....	23 05 15-5
<b>53</b>		

1	<b>DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING (continued)</b>	
2	Section Title	Pages Thru
3	23 05 23 - General Duty Valves for HVAC Piping .....	23 05 23-5
4	23 05 29 - Hangers and Supports for HVAC Piping and Equipment.....	23 05 29-5
5	23 05 93 - Testing, Adjusting and Balancing for HVAC .....	23 05 93-5
6	23 07 00 - HVAC Insulation .....	23 07 00-7
7	23 08 00 - Commissioning of HVAC .....	23 08 00-102
8	23 09 14 - Pneumatic and Electric Instrumentation and Control Devices for HVAC .....	23 09 14-13
9	23 09 15 - DDC Input / Output Summary Table.....	23 09 15-4
10	23 09 24 - Direct Digital Control System for HVAC.....	23 09-24-14
11	23 09 93 - Sequence of Operation for HVAC Controls .....	23 09 93-7
12	23 11 00 - Facility Fuel Piping .....	23 11 00-7
13	23 21 13 - Hydronic Piping .....	23 21 13-11
14	23 21 23 - Hydronic Pumps.....	23 21 23-3
15	23 25 00 - HVAC Water Treatment.....	23 25 00-4
16	23 31 00 - HVAC Ducts and Casings .....	23 31 00-4
17	23 33 00 - Air Duct Accessories.....	23 33 00-3
18	23 34 00 - HVAC Fans .....	23 34 00-6
19	23 51 00 - Breechings, Chimneys and Stacks.....	23 51 00-3
20	23 52 00 - Heating Boilers .....	23 52 00-5
21	23 82 00 - Heating and Cooling Terminal Units.....	23 82 00-2
22		
23	<b>DIVISION 26 - ELECTRICAL</b>	
24	Section Title	Pages Thru
25	26 05 00 - Common Work Results for Electrical.....	26 05 00-6
26	26 05 02 - Electrical Demolition for Remodeling.....	26 05 02-2
27	26 05 04 - Cleaning, Inspection, and Testing of Electrical Equipment .....	26 05 04-2
28	26 05 19 - Low-Voltage Electrical Power Conductors and Cables.....	26 05 19-4
29	26 05 26 - Grounding and Bonding for Electrical Systems.....	26 05 26-3
30	26 05 29 - Hangers and Supports for Electrical Systems .....	26 05 29-3
31	26 05 33 - Raceway and Boxes for Electrical Systems .....	26 05 33-7
32	26 05 53 - Identification for Electrical Systems .....	26 05 53-4
33	26 05 73 - Short Circuit/Coordination Study.....	26 05 73-5
34	26 08 00 - Commissioning of Electrical.....	26 08 00-30
35	26 24 16 - Panelboards.....	26 24 16-4
36	26 27 02 - Equipment Wiring Systems .....	26 27 02-2
37	26 27 26 - Wiring Devices .....	26 27 26-3
38	26 27 28 - Disconnect Switches.....	26 27 28-2
39	26 28 13 - Fuses.....	26 28 13-1
40	26 29 00 - Low-Voltage Controllers .....	26 29 00-3
41	26 51 13 - Interior Lighting Fixtures, Lamps, and Ballasts.....	26 51 13-5
42		
43	<b>DIVISION 27 - COMMUNICATIONS</b>	
44	Section Title	Pages Thru
45	27 05 53 - Identification for Communications Systems .....	27 05 53-4
46	27 08 00 - Commissioning of Communications .....	27 08 00-14
47	27 10 00 - Structured Cabling.....	27 10 00-16
48		
49		

<b>1</b>	<b>DIVISION 28 - ELECTRONIC SAFETY AND SECURITY</b>	
<b>2</b>	Section Title	Pages Thru
<b>3</b>	28 08 00 - Commissioning of Electronic Safety and Security.....	28 08 00-12
<b>4</b>	28 31 00 - Fire Detection and Alarm.....	28 31 00-17
<b>5</b>		
<b>6</b>	<b>DIVISION 30 - EXTERIOR WORK</b>	
<b>7</b>	Section Title	Pages Thru
<b>8</b>	30 05 00 - Common Work Results for All Exterior Work .....	30 05 00-4
<b>9</b>		
<b>10</b>	<b>DIVISION 31 - EARTHWORK</b>	
<b>11</b>	Section Title	Pages Thru
<b>12</b>	31 22 16.15 - Subgrade Preparation .....	31 22 16.15-3
<b>13</b>	31 23 16.13 - Trenching .....	31 23 16.13-5
<b>14</b>		
<b>15</b>	<b>DIVISION 32 - EXTERIOR IMPROVEMENTS</b>	
<b>16</b>	Section Title	Pages Thru
<b>17</b>	32 18 13 - Synthetic Grass Surfacing .....	32 18 13-12
<b>18</b>		
<b>19</b>	<b>DIVISION 33 - UTILITIES</b>	
<b>20</b>	Section Title	Pages Thru
<b>21</b>	33 11 00 - Water Utility Distribution Piping .....	33 11 00-6
<b>22</b>	33 40 00 - Storm Drainage Utilities .....	33 40 00-5
<b>23</b>		
<b>24</b>	DRAWINGS - Bound Separately	
<b>25</b>	Title	Sheets Thru
<b>26</b>	General	
<b>27</b>	Title Sheet	G001H
<b>28</b>	Civil	
<b>29</b>	Existing Conditions	C100H
<b>30</b>	Demolition and Erosion Control Plan	C200H
<b>31</b>	Overall Field Utility Plan	C300H
<b>32</b>	Construction Details	C400H
<b>33</b>	Architectural	
<b>34</b>	Field Turf Foundation Plan - Demolition	AD100H
<b>35</b>	Field Turf Plan - Demolition (North)	AD101H
<b>36</b>	Field Turf Plan - Demolition (South)	AD102H
<b>37</b>	Field Turf Plan - New Work (North)	A101H
<b>38</b>	Field Turf Plan - New Work (South)	A102H
<b>39</b>	Ground Level Plan - New Work	A103H
<b>40</b>	First Level Plan - New Work	A104H
<b>41</b>	Sections and Details	A300H
<b>42</b>	Mechanical Exhaust Chimney Plans and Details	A301H
<b>43</b>	Miscellaneous Details	A500H
<b>44</b>	Structural	
<b>45</b>	Mechanical Mezzanine Framing Plan	S100H
<b>46</b>	Mechanical Mezzanine Framing Details	S800H
<b>47</b>	Fire Protection	
<b>48</b>	First and Second Floor Plans	F101H
<b>49</b>	Plumbing	
<b>50</b>	Foundation Demolition Plan	PD101H
<b>51</b>	Foundation Demolition Plan	PD102H
<b>52</b>	Foundation New Work Plan	P101H
<b>53</b>	First and Second Floor Plans	P102H
<b>54</b>		

		Sheets Thru
1	Title	
2	Mechanical	
3	First Floor Plan	M101H
4	Second Floor Plans	M102H
5	Field Turf Plan - New Work	M103H
6	Field Turf Plan - New Work	M104H
7	Details	M501H
8	Details	M502H
9	Schedules	M601H
10	Schedules	M602H
11	Schedules	M603H
12	Electrical	
13	First Floor Plans	E101H
14	Second Floor Plans	E102H
15	Field Turf New Work Plan	E103H
16	Schedules and Diagrams	E601H
17	Schedules and Legends	E602H
18		