

1 **TABLE of CONTENTS**

2
3
4
5
6
7 **EXPAND MILITARY VEHICLE STORAGE COMPOUND**
8 **WAUPACA ARMORY**
9 **DEPARTMENT OF MILITARY AFFAIRS**
10 **WAUPACA, WISCONSIN**

11 **Project No. 18K1R**

12 Pages Thru:

13
14 Notice of Advertisement for Bids A-1
15 Table of Contents..... TC-2
16 Advertisement for Bids and Bid FORM PS-7
17 Sealed Bid Envelope Label..... 1
18
19 Bid Bond Form (DOA-4506)..... 1
20 Performance Bond Form (DOA-4188) 2
21 Payment Bond Form (DOA-4187)..... 2
22 Construction Contract (DOA-4504)..... 2
23 Conditions of the Contract for Simplified Projects (DOA-4532) 10
24
25 Request for Submittal Approval (DOA-4523)..... 1
26 Submittal Log SL -1
27
28 Request for Subcontractor Approval (DOA-4225) 1
29 Affidavit of Compliance MBE/DVB Provisions (DOA-4266) 2
30 General Requirements for Simplified Projects.....GRsp-8
31

32 **Technical Specifications:**

33
34 **DIVISION 01 – GENERAL REQUIREMENTS**

35 Section Title Pages Thru
36 01 74 19 Construction Waste Management 01 74 19 – 3
37

38 **DIVISION 02 – EXISTING CONDITIONS**

39 Section Title Pages Thru
40 02 05 00 Common Work Results for Existing Conditions 02 05 00 – 5
41 02 41 13 Demolition 02 41 13 – 5
42

43 **DIVISION 03 - CONCRETE**

44 Section Title Pages Thru
45 03 30 00 Cast-In-Place Concrete 03 30 00 - 15
46

47 **DIVISION 26 - ELECTRICAL**

48 Section Title Pages Thru
49 26 05 00 Common Work Results for Electrical 26 05 00 - 6
50 26 05 19 Low-Voltage Electrical Power Conductors and Cables 26 05 19 - 5

1	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 - 3
2	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 4
3	26 56 29	Site Lighting	26 56 29 - 5

4

5 DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK

6	Section	Title	Pages Thru
7	30 05 00	Common Work Results for All Exterior Work	30 05 00 - 5

8

9 DIVISION 31 - EARTHWORK

10	Section	Title	Pages Thru
11	31 10 00	Site Clearing	31 10 00 - 2
12	31 20 00	Earthmoving	31 20 00 - 5
13	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15 - 4
14	31 23 16.13	Trenching	31 23 16.13 - 8
15	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16 - 4
16	31 25 00	Erosion Control	31 25 00 - 5

17

18 DIVISION 32 – EXTERIOR IMPROVEMENTS

19	Section	Title	Pages Thru
20	32 11 23.33	Dense Graded Base	32 11 23.33 - 3
21	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-2
22	32 31 13	Chain Link Fencing and Gates	32 31 13 - 7
23	32 91 13	Soil Preparation	32 91 13 - 3
24	32 92 19	Seeding	32 92 19 - 2

25

26 DIVISION 33 - UTILITIES

27	Section	Title	Pages Thru
28	33 40 00	Storm Drainage Utilities	33 40 00 - 7

29

30

31 **Drawings: Bound Separately**

32	Title Sheet.....	T100
33	Existing Conditions	C100
34	Demolition Plan.....	C101
35	Site Plan.....	C200
36	Site Layout Plan.....	C201
37	Grading Plan.....	C300
38	Erosion Control Plan.....	C301
39	Site Details.....	C400
40	Site Details.....	C401
41	Site Details.....	C402
42	Electrical Site Plan	E100
43	Site Lighting Calculations.....	E200
44	Electrical Schedules.....	E300
45	Electrical Details	E400
46	Electrical Details	E401

47