

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS**
 2 **VOLUME 4**

3
 4 Division Project No. **21E2R**

Pages Thru

5
 6 **TITLE PAGE**

1

7 **TABLE OF CONTENTS**

TC-4

8
 9 **DIVISION 26 – ELECTRICAL**

10	Section	Title	
11	26 05 00	Common Work Results for Electrical	26 05 00-7
12	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
13	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-4
14	26 05 13	Medium-Voltage Cables	26 05 13-6
15	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
16	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
17	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-5
18	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
19	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
20	26 05 43	Underground Ducts and Raceways for Electrical Systems	26 05 43-4
21	26 05 53	Identification for Electrical Systems	26 05 53-4
22	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73-5
23	26 08 00	Commissioning of Electrical	26 08 00-65
24	26 12 19	Medium-Voltage Transformers, Liquid Filled, Pad-Mounted (Outdoor)	26 12 19-5
25	26 13 02	Medium-Voltage Pad Mounted Switchgear (Outdoor)	26 13 02-5
26	26 18 23	Medium-Voltage Surge Arresters	26 18 23-2
27	26 22 00	Low-Voltage Transformers	26 22 00-2
28	26 24 16	Panelboards	26 24 16-5
29	26 27 02	Equipment Wiring Systems	26 27 02-3
30	26 27 13	Electricity Metering	26 27 13-5
31	26 27 28	Disconnect Switches	26 27 28-2
32	26 29 00	Low-Voltage Controllers	26 29 00-4
33	26 32 13.16	Engine-Driven Generator Sets – Natural Gas (LP)	26 32 13.16-7
34	26 36 00	Transfer Switches	26 36 00-4
35	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3

36
 37 **DIVISION 28 – ELECTRONIC SAFETY AND SECURITY**

38	Section	Title	
39	28 08 00	Commissioning of Electronic Safety and Security	28 08 00-17
40	28 31 00	Fire Detection and Alarm	28 31 00-8

41
 42 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

43	Section	Title	
44	30 05 00	Common Work Results for Exterior Work	30 05 00-5

45
 46 **DIVISION 31 – EARTHWORK**

47	Section	Title	
48	31 13 00	Selective Tree and Shrub Removal	31 13 00-2
49	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
50	31 20 00	Earthmoving	31 20 00-5
51	31 23 16.13	Trenching	31 23 16.13-7
52	31 23 19	Dewatering	31 23 19-3
53	31 25 00	Erosion Control	31 25 00-4

54
 55 **DIVISION 32 – EXTERIOR IMPROVEMENTS**

56	Section	Title	
57	32 11 23.33	Dense Graded Base	32 11 23.33-3

1	32 92 00	Plants	32 92 00-9
2	32 92 19	Seeding	32 92 19-7
3			
4	DIVISION 33 – UTILITIES		
5	Section	Title	
6	33 08 00	Commissioning of Utilities	33 08 00-11
7	33 61 13	Chilled Water Utilities	33 61 13-13
8			
9	DRAWINGS – Bound Separately		
10	Title		Sheets Thru
11	Title Sheet		T000
12			
13	Civil		
14	Civil Notes & Details		C001
15	Existing Conditions		C100
16	Parking & Pedestrian Routing Plan		C101
17	Temporary Fencing and Removals Plan – South		C102
18	Temporary Fencing and Removals Plan – North		C103
19	Erosion Control Plan – South		C104
20	Erosion Control Plan – North		C105
21	Chilled Water Plan & Profile		C200
22	Site Restoration Plan – South		C400
23	Site Restoration Plan – South		C401
24			
25	Architectural		
26	Life Safety Plans		A000
27	Phasing Plan		A001
28	First Floor Demolition Plan		A101
29	First Floor Reflected Ceiling Demolition Plan		A111
30	Second Floor Reflected Ceiling Demolition Plan		A112
31	Third Floor Reflected Ceiling Demolition Plan		A113
32	First Floor New Work Plan		A201
33	Second Floor New Work Plan		A202
34	Third Floor New Work Plan		A203
35	Roof Plan		A204
36	Exterior Elevations		A205
37	First Floor Reflected Ceiling New Work Plan		A211
38	Second Floor Reflected Ceiling New Work Plan		A212
39	Third Floor Reflected Ceiling New Work Plan		A213
40	Enlarged Plans & Toilet Room Elevations		A400
41	Details		A500
42			
43	Structural		
44	Mechanical Support Framing Plan and Schedules		S1.01
45	Mechanical Duct and Pipe Support Framing Plans and Sections		S1.02
46			
47	Plumbing		
48	Symbols & Abbreviations, Details & Schedules – Plumbing		P000
49	Basement Demolition Plan – Plumbing		P100
50	First Floor Demolition Plan – Plumbing		P101
51	Second Floor Demolition Plan – Plumbing		P102
52	Third Floor Demolition Plan – Plumbing		P103
53	Basement Floor Plan – Plumbing		P200
54	First Floor Plan – Plumbing		P201
55	Second Floor Plan – Plumbing		P202
56	Third Floor Plan – Plumbing		P203
57			

1	HVAC	
2	Symbols & Abbreviations – HVAC	M000
3	First Floor Demolition Plan – Ductwork	M101
4	Second Floor Demolition Plan – Ductwork	M102
5	Third Floor Demolition Plan – Ductwork	M103
6	Roof Demolition Plan – Ductwork	M104
7	Basement Demolition Plan – Piping	M105
8	First Floor Demolition Plan – Piping	M106
9	Second Floor Demolition Plan – Piping	M107
10	Third Floor Demolition Plan – Piping	M108
11	Roof Demolition Plan – Piping	M109
12	First Floor New Work Plan – Ductwork	M201
13	Second Floor New Work Plan – Ductwork	M202
14	Third Floor New Work Plan – Ductwork	M203
15	Roof New Work Plan – Ductwork	M204
16	Basement New Work Plan – Piping	M205
17	First Floor New Work Plan – Piping	M206
18	Second Floor New Work Plan – Piping	M207
19	Third Floor New Work Plan – Piping	M208
20	Roof New Work Plan – Piping	M209
21	Sections 1 – HVAC	M401
22	Sections 2 – HVAC	M402
23	Sections 3 – HVAC	M403
24	Flow Diagram 1 – HVAC	M501
25	Flow Diagram 2 – HVAC	M502
26	Flow Diagram 3 – HVAC	M503
27	Schedules 1 – HVAC	M801
28	Schedules 2 – HVAC	M802
29	Details 1 – HVAC	M901
30	Details 2 – HVAC	M902
31	Details 3 – HVAC	M903
32	Details 4 – HVAC	M904
33		
34	Electrical	
35	Symbols, Abbreviations & Details – Electrical	E000
36	Site Plan – Electrical	E001
37	Basement Demolition Plan – Electrical	E100
38	First Floor Demolition Plan – Electrical	E101
39	Second Floor Demolition Plan – Electrical	E102
40	Third Floor Demolition Plan – Electrical	E103
41	Basement New Work Plan – Lighting	E200
42	First Floor New Work Plan – Lighting	E201
43	Second Floor New Work Plan – Lighting	E202
44	Third Floor New Work Plan – Lighting	E203
45	Basement New Work Plan - Power/Systems	E210
46	First Floor New Work Plan - Power/Systems	E211
47	Second Floor New Work Plan - Power/Systems	E212
48	Third Floor New Work Plan - Power/Systems	E213
49	Existing Electrical One-Line Diagram	E600A
50	Existing Electrical One-Line Diagram - Continued	E600B
51	Demolition One-Line Diagram - Project Area	E601
52	New Work One-Line Diagram - Project Area	E602
53	Equipment Schedules – Electrical	E800
54	Panel Schedules – Existing	E801
55	Panel Schedules – Existing	E802
56	Panel Schedules - New Work	E803
57	Panel Schedules - New Work	E804

- 1 Details – Electrical
- 2 Details – Lighting
- 3
- 4
- 5
- 6

E900
E901
