

1	<b>TABLE OF CONTENTS GPC BIDDERS</b> (11/2017)	
2	Division Project No. <b>18H1W</b>	
3		
4	VOLUME 1	
5	<b>DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-4
8		
9	<b>GPC BIDDING REQUIREMENTS</b>	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-10
12	Bid Form – General Prime Contractor (GPC)	C-4
13	Sealed Bid Envelope Label	1
14	General Prime Contractors (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A – Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractor Approval (DOA-4225)	1
20		
21	<b>CONTRACT FORMS</b>	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	<b>CONDITIONS OF THE CONTRACT</b>	
27	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
28	Supplementary General Conditions	SGC-1
29	Submittal Log	SL-4
30		
31	<b>DIVISION 01</b>	
32	General Requirements	GR-14
33	01 33 00 Electronic Submittal Procedures	01 33 00-06
34	01 74 19 Construction Waste Management	01 74 19-04
35	01 84 13 Sustainable Design Requirements	01 84 13-04
36	01 91 01 Commissioning Process	01 91 01-04
37		
38		
39	VOLUME 2	
40		Pages Thru
41	TITLE PAGE	1
42	TABLE OF CONTENTS	TC-3
43		
44	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
45	Section Title	Pages Thru
46	02 05 00 Common Work Results for Existing Conditions	02 05 00-04
47	02 41 13 Demolition	02 41 13-04
48		
49	<b>DIVISION 03 – CONCRETE</b>	
50	Section Title	Pages Thru
51	03 35 10 Concrete Polishing	03 35 10-05
52	03 53 00 Concrete Topping	03 53 00-03
53		
54		

1	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
2	Section	Title	Pages Thru
3	06 20 00	Finish Carpentry	06 20 00-04
4	06 40 23	Interior Architectural Woodwork	06 40 23-04
5			
6	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
7	Section	Title	Pages Thru
8	07 84 00	Fire Stopping	07 84 00-08
9	07 90 00	Sealants	07 90 00-06
10			
11	DIVISION 08 - OPENINGS		
12	Section	Title	Pages Thru
13	08 11 00	Hollow Metal Frames	08 11 00-07
14	08 14 00	Flush Wood Doors	08 14 00-03
15	08 31 13	Access Doors and Frames	08 31 13-03
16	08 70 00	Hardware	08 70 00-12
17	08 80 00	Glazing	08 80 00-03
18			
19	DIVISION 09 - FINISHES		
20	Section	Title	Pages Thru
21	09 26 13	Gypsum Veneer Plastering	09 26 13-05
22	09 29 00	Gypsum Board Assemblies	09 29 00-09
23	09 30 13	Ceramic Tiling	09 30 13-03
24	09 51 23	Acoustical Tile Ceilings	09 51 23-07
25	09 65 00	Resilient Flooring and Base	09 65 00-05
26	09 68 13	Tile Carpeting	09 68 13-03
27	09 84 13	Fixed Sound-Absorptive Panels	09 84 13-04
28	09 91 10	Painting	09 91 10-11
29			
30	DIVISION 10 - SPECIALTIES		
31	Section	Title	Pages Thru
32	10 11 00	Visual Display Surfaces	10 11 00-03
33	10 14 00	Signage	10 14 00-02
34	10 14 00	Signage Schedule	10 14 00-03
35	10 26 00	Wall and Door Protection	10 26 00-02
36			
37	DIVISION 11 – EQUIPMENT		
38	Section	Title	Pages Thru
39	11 13 20	Projection Screens	11 13 20-04
40			
41	DIVISION 12 - FURNISHINGS		
42	Section	Title	Pages Thru
43	12 24 13	Roller Window Shades	12 24 13-04
44			
45	DIVISION 21 – FIRE PROTECTION		
46	Section	Title	Pages Thru
47	21 05 00	Common Work Results for Fire Suppression	21 05 00-08
48	21 05 29	Hangers and Supports for Fire Suppression Piping and Equipment	21 05 29-04
49	21 08 00	Commissioning of Fire Suppression	21 08 00-08
50	21 10 00	Water Based Fire Suppression Systems	21 10 00-09
51			
52	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
53	Section	Title	Pages Thru
54	23 05 00	Common Work Results for HVAC	23 05 00-05

1	23 05 93	Testing, Adjusting, and Balancing for HVAC	23 05 93-05
2	23 07 00	HVAC Insulation	23 07 00-05
3	23 08 00	Commissioning of HVAC	23 08 00-27
4	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-03
5	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-03
6	23 31 00	HVAC Ducts and Casings	23 31 00-06
7	23 33 00	Air Duct Accessories	23 33 00-03
8	23 37 13	Diffusers, Registers & Grilles	23 37 13-03
9			
10	DIVISION 26 - ELECTRICAL		
11	Section	Title	Pages Thru
12	26 05 00	Common Work Results for Electrical	26 05 00-06
13	26 05 02	Electrical Demolition for Remodeling	26 05 02-03
14	26 05 04	Cleaning, Inspection, and Testing of Electrical Equipment	26 05 04-02
15	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
16	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-03
17	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-03
18	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-04
19	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-09
20	26 05 53	Identification for Electrical Systems	26 05 53-03
21	26 05 73	Short Circuit/ Coordination Study and Arc Flash Risk Assessment	26 05 73-05
22	26 08 00	Commissioning of Electrical	26 08 00-34
23	26 09 28	Lighting Control Panels	26 09 28-02
24	26 24 16	Panelboards	26 24 16-03
25	26 27 26	Wiring Devices	26 27 26-05
26	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-05
27			
28	DIVISION 27 - COMMUNICATIONS		
29	Section	Title	Pages Thru
30	27 05 53	Identification for Communications Systems	27 05 53-04
31	27 08 00	Commissioning of Communications	27 08 00-16
32	27 10 00	Structured Cabling	27 10 00-18
33	27 16 19	Communications Patch Cords, Work Area Cords, and Cross Connect Wire	27 16 19-03
34	27 40 00	Audio-Visual Systems	27 40 00-20
35			
36			
37	DRAWINGS – Bound Separately		
38	Title		Sheets Thru
39			
40	ARCHITECTURAL		
41	Cover Sheet		T000
42	Partition Types, Door Details and Door and Finish Schedules		A001
43	Van Vleck and Bascom Hall Site Staging Area Plan		A002
44	Code Analysis and Exiting Plans – Van Vleck and Bascom Halls		A003
45	Basement (B1) Demolition Plan – Van Vleck Hall		D101
46	Second Floor Demolition Plan – Bascom Hall		D102
47	Basement (B1) Ceiling Demolition Plan – Van Vleck Hall		D111
48	Second Floor Ceiling Demolition Plan – Bascom Hall		D112
49	Basement (B1) Floor Plan – Van Vleck Hall		A101
50	Second Floor Plan – Bascom Hall		A102
51	Basement (B2) Reflected Ceiling Plan – Van Vleck Hall		A110
52	Basement (B1) Reflected Ceiling Plan – Van Vleck Hall		A111
53	Second Floor Reflected Ceiling Plan – Bascom Hall		A112
54	Basement (B1) Floor Finish Plan – Van Vleck Hall		A121

1	Interior Elevations - Van Vleck Hall	A301
2	Interior Elevations - Bascom Hall	A302
3	Interior Details	A501
4		
5	<b>FIRE PROTECTION</b>	
6	Fire Suppression General Notes, Symbols, and Abbreviations	F001
7	Basement (B1) Demolition Plan – Fire Suppression – Van Vleck Hall	F101
8	Basement (B1) New Work Plan – Fire Suppression – Van Vleck Hall	F201
9		
10	<b>MECHANICAL</b>	
11	Mechanical Notes, Symbols, Abbreviations, Schedules and Details	M001
12	Basement (B1) Demolition Plan – Mechanical – Van Vleck Hall	M101
13	Basement (B1) New Work Plan – Mechanical – Van Vleck Hall	M201
14		
15	<b>ELECTRICAL</b>	
16	Electrical Notes, Symbols & Abbreviations	E001
17	Basement (B1) Demolition Plan – Electrical – Van Vleck Hall	E101
18	Second Floor Demolition Plan – Electrical – Bascom Hall	E102
19	Basement (B1) New Work Plan – Lighting – Van Vleck Hall	E201
20	Second Floor New Work Plan – Lighting – Bascom Hall	E202
21	Basement (B1) New Work Plan – Power and Systems – Van Vleck Hall	E211
22	Second Floor New Work Plan – Power and Systems – Bascom Hall	E212
23	Basement (B1) New Work Plan – Communications – Van Vleck Hall	E221
24	Second Floor New Work Plan – Communications – Bascom Hall	E222
25	Basement (B1) New Work Plan – Audio Visual – Van Vleck Hall	E231
26	Second Floor New Work Plan – Audio Visual – Bascom Hall	E232
27	Second Floor New Work Ceiling Plan – Audio Visual – Bascom Hall	E233
28	Schedules and Details – Electrical	E501
29	Schedules and Details – Communications	E511
30	Signal Flow Diagrams – Communications – Van Vleck Hall	E512
31	Signal Flow Diagrams – Communications – Bascom Hall	E513
32		
33	***	